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                                                NOTICE INVITING E-TENDERS 
 

Ref no NIT:  09/SPAV/ES/SPORTS/20-21/R2                                      Dt.25.02.2021 
 

The School of Planning and Architecture, Vijayawada invites online Item rate bids in open bid system for the work of 
work: Construction of Basketball court adjacent to western side of Academic block at SPA Vijayawada, ITI road, 
Vijayawada from approved and eligible contractors of CPWD/MES/reputed contractors/firms having experience in similar 
works in any Central/State Govt. Organizations. 
 
 

Estimated Cost: Rs 12, 00,000/- Period of completion: 45 days: Last date and time for submission of bid: Up to 15:00 
Hours on 04.03.2021. The bid documents may be downloaded from website: http://etender.gov.in/eprocure/app for 
further details please log on to our website: www.spav.ac.in.  

 
 
 

  Sd/- 
Registrar

http://etender.gov.in/eprocure/app
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERINGFORMING PART OF BID 

DOCUMENT AND TO BE POSTED ON WEBSITE 

 

(Applicable for inviting open bids) 
 
The School of Planning and Architecture, Vijayawada invites online item rate bids in open bid system for the 

work of: Construction of Basketball court adjacent to western side of Academic block at SPA Vijayawada, ITI 

road, Vijayawada from approved and eligible contractors of CPWD/MES/reputed contractors/firms having 

experience in similar works in any Central/State Govt. Organizations. 

 

Critical data sheet: 

 

S. No Description Details 

1 NIT No. 09/SPAV/ES/SPORTS/20-21/R2 

2 

 
Name of work and Location 

Construction of Basketball court adjacent to 

western side of Academic block at SPA 

Vijayawada, ITI road, Vijayawada -520008 

3 
Estimated Cost Put to 

Tender(Composite) 
Rs. 12,00,000/- 

4 Earnest Money (EMD) Rs. 24,000/- 

5 Tender Fee Rs. 500/- 

6 Period of Completion 45 days 

7 Publishing Date 25.02.2021 from 15.00 Hrs 

8 Bid Submission Start date & Time 26.02.2021 from 10.00 Hrs 

9 Bid Submission End date &Time Up to 15.00 Hours on 04.03.2021 

10 
Last time & date for Submission of       
Hard Copies in Original of Tender Fee 

and EMD with SPAV 

Up to 15.00 Hours on 04.03.2021 

11 
Time & date of online opening of 
Technical Bids 

Up to 15.00 Hours on 05.03.2021 

12 
Time & date of opening of Online  
Financial Bids 

Shall be announced after opening of 

Technical Bid 

13  Validity of Bid/Tender 
90 days from the date of opening of 

Technical Bids 

 
1. The bid document consisting of plans, specifications, the schedule of quantities of various types of items 

to be executed and the set of terms and conditions of the contract to be complied with and other necessary 
documents can be seen and downloaded from website https://eprocure.gov.in/eprocure/app free of 
cost. 
 

2. Information and Instructions for bidders posted on website shall form part of bid document. 
 

3. The bid document consisting of plans, specifications, the schedule of quantities of various types of items 
to be executed and the set of terms and conditions of the contract to be complied with and other necessary 
documents can be seen and downloaded from website https://eprocure.gov.in/eprocure/appfree of cost. 

 

Applicants are advised to keep visiting the above mentioned web-sites from time to time (till the deadline for bid 

submission) for any updates in respect of the tender documents, if any. Failure to do so shall not absolve the 

applicant of his liabilities to submit the applications complete in all respects including updates thereof, if any. An 

incomplete application may be liable for rejection. 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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PROCEDURE FOR SUBMISSION OF BIDS 
 
The Bid in original duly signed along with scanned copies of all relevant documents should be uploaded on e-
Tender portal https://eprocure.gov.in/eprocure/appby the Bidder and original Hard Copies of EMD and 
Tender Fee must be submitted physically to SPA Vijayawada. Bidder is advised to submit the BID strictly in 
accordance with the terms & conditions and specifications contained in the BID documents and need not to 
stipulate any deviation or condition. Institute reserves the right to reject any BID containing deviations to the 
terms & conditions and requirements stipulated in the BID document. 
 
In the Commercial Bid, the Bidders must quote the rates in figures as specified in excel template (BoQ). 
 
BID shall be submitted in two parts: Part I - Technical Bid in E envelope 1 and Part II – Commercial Bid in E 

envelope 2.Both the envelopes should be submitted online. 
 
The BID must contain the name, address and contact details of business of the person or persons submitting 
the BID and must be signed and sealed by the Bidder with his/her signature on every page of the BID and 

upload the scanned copy.  
 
BID by a partnership firm must furnish names of all partners and be signed in the partnership name, followed by 
signatures and designations of authorized partners or other authorized representatives. The copy of partnership 
deed/agreement should also be furnished. 
 
The Bidder’s name stated in the BID shall be exact legal name of the firm/company/corporation etc. as registered 
or incorporated. All changes/alterations/corrections in the BID shall be signed with date in full by the person or 
persons signing the bid. 
 
Transfer of BID submitted by one Bidder to another is not permissible. No alteration in the essence of BID, once 

submitted shall be permissible. 

 
Please use two cover systems for this tender. 
 

i. E –Envelope1 i.e. Technical Bid  
ii. E- Envelope 2 i.e. Financial bid/Price bid  
 

Please note that Rates should not be quoted in the Technical Bid. Only Commercial Bid should indicate rates 
and should be uploaded one-procurement (https://eprocure.gov.in/eprocure/app)portal. 

 

Earnest Money Deposit and Tender Fee, as hereinafter directed are to be kept in a single sealed cover super-

scribed with Tender Number, Due date, and the words “Construction of Basketball court adjacent to western 

side of Academic block at SPAV Vijayawada, ITI road, Vijayawada -520008” shall reach the office of the 

Registrar, School of Planning and Architecture, Vijayawada-520008 as per Sl.No-10 of Critical Data Sheet 

 

The cover with EMD & Tender fee thus prepared should also indicate clearly the name and address of the 

Bidder, to enable the Bid to be returned unopened in case it is received after the specified date and time. 

 

The Bid shall be in the prescribed format and shall be signed in original by the Bidder or a person duly authorized 

to bind the Bidder to the contract and scanned and uploaded in CPPP. All pages of the bid except  

un-amended printed literature shall be signed by the person(s) signing the Bid. The bid shall contain no 

interlineations, erasures or over writing except as necessary to correct errors made by the Bidder, in which case 

such corrections shall be initialed by the person(s) signing the bid. 
 
 
 
 
 
 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app)
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EARNEST MONEY DEPOSIT (EMD) &TENDER FEE: 
 
The amount of Rs.24,000/- (Rupees Twenty Four Thousand only) and Tender Fee of Rs.500/- shall be submitted 
along with the Tender by way of A Demand Draft drawn on any Nationalized Bank in favor of School of Planning 
and Architecture Vijayawada, payable at Vijayawada, A.P. 
 

i. Bids without requisite Earnest Money and Tender Fee shall be summarily rejected. However firms 

registered as MICRO and Small Enterprises (MSEs) as defined in MSME procurement policy may 

be exempted from paying the EMD/ Tender fee. To claim the exemption, the bidders must enclosure 

/ provide relevant documentary proof. 
 

ii. EMD received from unsuccessful Bidders' will be returned within reasonable time after the issuing of 

the contract to the successful bidder. 

 
iii. The successful Bidder's EMD will be discharged upon the Bidder accepting the job award letter and 

furnishing the Performance Guarantee. 

 

iv. The EMD/bid security may be forfeited: 

 
a. If a Bidder withdraws its bid during the period of bid validity; Or 

 
b. If a Bidder makes any statement or encloses any form which turns out to be false, incorrect 

and/or misleading at any time and/ or conceals or suppresses material information; Or 
 

c. In case of the successful Bidder, if the Bidder fails to sign the Agreement or to furnish 

performance guarantee. 

 
v. The Technical Bid submitted in response to this Tender Document along with the supporting material, 

will become the property of the Institute 
 
 
TECHNICAL BID SHALL CONTAIN THE FOLLOWING: List of all Mandatory Documents to be scanned 

and uploaded within the period of bid submission in E-Envelope 1: 

 
1. Cost of Tender Fee of (Rs.500/-)and Earnest Money Deposit of Rs. 24,000/- in the form of Demand 

Draft drawn in  favor Scholl of Planning and Architecture, Vijayawada payable at Vijayawada . 

 

2. Bidding document duly signed and stamped on all pages by the authorized signatory thereby accepting 
all terms and conditions. 
 

3. Bidder’s Eligibility Criteria along with the documentary proof of work order and corresponding work 
completion certificates/Experience certificates on client’s letter head with details like value of work, 
period of completion, date of commencement & completion. 
 
a) Should have satisfactory by completed the works as mentioned below, during the last seven years 

ending up to previous day of last submission of tenders 
 
b) Three similar works each costing not less than Rs.4.8 lakhs 

                                                        or 

 
c) Two similar works each costing not less than Rs.6 lakhs 
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or 
 
d) One similar work costing not less than Rs.9.6 lakhs 

 
4. Documents related to Trade License registration with Labor Department, PAN, GST, ESI, EPF etc.  

(Enclose copy) 
                

5. ITR filed and approved by the Income Tax department as well as the audited & certified Balance Sheet 
for the financial years 2017-18, 2018-19, and 2019-20). 

 
6. Agency should not be blacklisted (An affidavit to this effect is required to be submitted). 

 
 

7. Agency should not be black listed in any of the government offices in the last five years (A self declaration 
on agencies letter head with sign and on latest due to this effect is required to be submitted. 
 

8. Additional documents, if any 
 
Note: As mentioned earlier, scanned copies of all bid documents should be uploaded on CPP portal. If any 
bidder fails to upload scanned copies of all documents, the bid will not be accepted. 
 

 

COMMERCIAL BID / PRICE BID: E Envelope 2. 
 
Commercial BID shall be uploaded as per PART-C of rates enclosed 
 
Copy of Commercial Bid shall be uploaded by the Bidder online on CPP Portal as per the rate schedule specified 

in the BoQ template (excel file). Bidders are advised to download the BoQ template from the CPP Portal. 
 

1. The details of Rate Schedule for all the services under all the components of this Tender for which the 
Bidder is intending to quote, is given in Schedule-1(Part-II). The rates in these schedules shall be 
applicable in case the quantities of a particular order vary from those mentioned in relevant Technical 
BID. Those contractors not registered on the website mentioned above, are required to get registered 
beforehand. If needed, they can be imparted training on online bidding process as per details available 
on the website. 
 

2. The intending bidder must have valid class-III digital signature to submit the bid. 
 
 

3. On opening date, the contractor can login and see the bid opening process. After opening of bids he will 
receive the competitor bid sheets. 
  

4. Contractor can upload documents in the form of JPG format and PDF format. 
 

 
5. a) Contractor must ensure to quote his tender item for the Estimated Cost. The column meant for quoting 

item rates in figures appears in pink colour and the moment rate is entered, it turns sky blue. 
  

6. If a tenderer quotes nil rates against each item in item rate tender or does not quote any item 

above/below on the total amount of the tender or any section/sub-head in Item rate tender, the 

tender shall be treated as invalid and will not be entertained as lowest tenderer. 

 
OTHER KEY ASPECTS 

 
 

1. The successful tenderer shall be required to submit a Performance Guarantee of 7% (Seven Percent) 

of the agreement amount within 14 days of issue of letter of intent. This period can be further extended 
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by Engineer-in-Charge up to a maximum period of 4 days on the written request of the contractor, 

after duly approved by the Competent Authority. 
 

2. Tenders with any condition including that of conditional rebates shall be rejected forthwith. Rates of 

such tenders shall neither be read out, nor entered in tender opening register at the time of opening 

of tenders. 
  

3. The Institute reserves the right to reject any prospective application without assigning any reason and 

to restrict the list of qualified contractors to any number deemed suitable by it, if too may bids are 

received satisfying the laid down criteria. 
 

4. The enlistment of the contractors should be valid on the last date of submission of bids. In case the last 

date of submission of bid is extended, the enlistment of contractor should be valid on the original date 

of submission of bids. 
 
 

5. Contractor shall not divert any advance payments or part thereof for any other purpose other than 

needed for completion of the contracted work. All advance payments received as per terms of the 
contract (i.e. mobilization, secured against materials brought at site, secured against plant & machinery 
and / or for work done during interim stages, etc.) are required to be re-invested in the contracted work 
to ensure advance availability resources in terms of materials, labour, plant & machinery needed for 
required pace of progress for timely completion of work. 

 

The work Estimated Cost is Rs.12, 00,000/-(Rupees Twelve lakhs only) 
 
This estimate however is given merely as a rough guide. 
 

i. The authority competent to approve NIT for the combined cost and belonging to the major discipline 
will consolidate NIT for calling the bids. 

ii. For Composite bid, besides indicating the combined estimated cost put to bid, should clearly indicate 

the estimated cost of each component separately. The eligibility bidders will correspond to the 
combined estimated cost of different components put to bid. 

 
 
 
 

 
                                                                            Sd/- 

                                                                            Registrar 
                                                                                      School of Planning and Architecture, Vijayawada 
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THE MINIMUM ELIGIBILITY CRITERIA: 

 

1. Contractors/agencies that fulfill the following requirements shall be eligible to apply. 
 

Should have satisfactorily completed the works as mentioned below during the last five years ending up to 

previous day of last date of submission of tenders. 
 

a) Three construction works each costing not less than Rs. 4.8lakhs 

     or  
b) Two construction works each costing not less than Rs.6lakhs 
     or 
c) One construction work costing not less than Rs.9.6 lakhs 

 

The value of executed works shall be brought to the current costing level by enhancing the actual value 

of work at simple rate of 7% per annum; calculated from the date of completion to the previous day of the 

last date of submission of online tender. 
 

   
2) Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 8 (or other Standard 

Form as mentioned) which is available at Govt. of India Publication and also available on website 
www.cpwd.gov.in. Bidders shall quote his rates as per various terms and conditions of the said form which 
will form part of the agreement. 
 

3) The time allowed for completion of the work shall be 45 days (6 Weeks) from the date of Award of 
the work, failing which, the SPA Vijayawada has the right to cancel or terminate the awarded work. 
 

4) (i)  The site for the work is available 

(ii) The drawings shall be made available in a phased manner, as per requirement of the same as per 

approved programme of completion submitted by the contractor after award of the work. 
  

5) The set of terms and conditions of the contract to be complied with and other necessary documents except 

Standard General Conditions of Contract Form can be seen on website 

(https://eprocure.gov.in/eprocure/app), free of cost. 
 

The standard publications like General Conditions of Contract, Delhi schedule of rates 2018 (for civil and 

electrical), Specifications for Civil and Electrical works and Delhi analysis of rates 2018 (for civil) and Delhi 

analysis of rates 2018 (for electrical) with amendments / correction slips up to the last date of submission 

of tender can be seen free of cost from the website www.cpwd.gov.in.SPAV shall follow all CPWD 

specifications, procedures etc. 
   

6) The EMD Rs. 24,000/- can be paid in the form of Demand Draft or Pay Order or Banker’s Cheque or 
Deposit at call receipt or Fixed deposit Receipts drawn in favour of School of Planning and Architecture, 
Vijayawada payable at Vijayawada of any Scheduled Bank wherever applicable. A part of earnest 
money is acceptable in the form of bank guarantee also. In such case, 50% of earnest money or Rs. 20 
lakhs, whichever is less, will have to be deposited in shape prescribed above, and balance in shape of 
Bank Guarantee. The intending bidder has to fill all the details such as Banker’s name, Demand Draft / 
Fixed deposit Receipt/ Pay Order/ Banker’s Cheque/ Bank Guarantee number, amount and date. As per 
the new system, the amount of EMD can be paid by multiple Demand Draft / Pay  
 
 

http://www.cpwd.gov.in./
http://www.cpwd.gov.in./
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Order / Banker’s Cheque / Deposit at call receipt / Fixed deposit Receipts along with multiple Bank 
Guarantee of any Scheduled Bank. 
  

7) The original EMD and Tender fee should be deposited either in the office of Registrar inviting 

bids SPAV within the period of bid submission. 
 

Copy of Enlistment Order, certificate of work experience and other documents as specified in the press 

notice shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 
 

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 

original EMD deposited SPAV and other documents scanned and uploaded are found in order. 
 

The bid submitted shall be opened at 15.00 on 05.03.2021 
 
The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if: 
 

i) The bidder is found ineligible. 
 

ii) The bidder does not deposit original EMD and Tender Fee with office of any Registrar, SPAV. 
 

iii) The bidder does not upload all the documents (including GST) as stipulated in the bid document 

including the copy of receipt for deposition of original EMD and Tender fee. 
 

iv) If a bidder quotes NIL rates or abnormally low value, against each item in Item rate tender 

or does not quote any item above/below on the total amount of the tender or any 

section/sub-head in Item rate tender, the tender shall be treated as invalid and will not be 

entertained as lowest bidder. 
 

 

8) The contractor whose bid is accepted will be required to furnish performance guarantee of 7% (Seven 

Percent) of the bid amount within the period specified in Schedule F. This guarantee shall be in the form 

of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at Call receipt of any scheduled 

bank/Banker's cheque of any scheduled bank/Demand Draft of any scheduled bank/ Pay order of any 

Scheduled Bank of any scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or 

Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the 

State Bank of India in accordance with the prescribed form. In case the contractor fails to deposit the said 

performance guarantee within the period as indicated in Schedule 'F', including the extended period if 

any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to 

the contractor. The earnest money deposited along with bid shall be returned after receiving the 

aforesaid performance guarantee. 
 

9) The contractor whose bid is accepted will also be required to furnish either copy of applicable 

licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and 

BOCW Welfare Board including provident fund code no. if applicable and also ensure the compliance of 

above said provision by the sub contractors, if any engaged by the contractor for said work and 

Programme Chart (Time and Progress) within the period specified in Schedule F.Site for the work 

“Construction of Basket ball court at adjacent of west side of Academic block at SPAV Vijayawada, ITI 

road, Vijayawada -520008.on “as is where is” basis. 
 

10) Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves 

before submitting their bids as to the nature of the ground and sub-soil (so far as is practicable), the form 

and nature of the site, the means of access to the site, the accommodation they may require and in general 

shall themselves obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their bid. A bidders shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall 
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be allowed. The bidders shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required for executing 

the work unless otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents and has made himself aware 

of the scope and specifications of the work to be done and of conditions and rates at which stores, tools 

and plant, etc. will be issued to him by the Government and local conditions and other factors having a 

bearing on the execution of the work. 
 

11) The Registrar, SPAV does not bind itself to accept the lowest or any other bid and reserves to itself the 

authority to reject any or all the bids received without the assignment of any reason. All bids in which any 

of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth 

by the bidders shall be summarily rejected. Canvassing whether directly or indirectly, in connection with 

bidders is strictly prohibited and the bids submitted by the contractors who resort to canvassing will be 

liable for rejection. 
 

12) The Registrar, SPAV reserves to himself the right of accepting the whole or any part of the bid and the 

bidders shall be bound to perform the same at the rate quoted. 
 

13) Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids 

submitted by the contractors who resort to canvassing will be liable for rejection 
 

14) No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or Administrative duties 

in an Engineering Department of the Government of India is allowed to work as a contractor for a period of 

one year after his retirement from Government service, without the prior permission of the Government of 

India in writing. This contract is liable to be cancelled if either the contractor or any of his employees is 

found any time to be such a person who had not obtained the permission of the Government of India as 

aforesaid before submission of the bid or engagement in the contractor’s service. 
 

 

15) The bid for the work shall remain open for acceptance for a period of Fifteen (15) days from the date 

of opening of bid. If any bidder withdraws his bid before the said period or issue of letter of acceptance, 

whichever is earlier, or makes any modifications in the terms and conditions of the bid which are not 

acceptable to the department, then the Government shall, without prejudice to any other right or remedy, 

be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidder shall not be allowed 

to participate in the rebidding process of the work. 
 

16) This notice inviting Bid shall form a part of the contract document. The successful bidders/contractor, on 

acceptance of his bid by the Accepting Authority shall within 5 days from the stipulated date of start of the 

work, sign the contract consisting of:- 
 

(a) The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 

quoted online at the time of submission of bid and acceptance thereof together with any 

correspondence leading thereto. 
 

(b) Standard C.P.W.D. Form 8 or other Standard C.P.W.D. Form as applicable.
 

                                                                                                                                              Registrar  
SPA -Vijayawada 
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ITEM RATE TENDER & CONTRACT FOR WORKS 

 

T E N D E R 
 

I / We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, 

Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and 

all other contents in the tender document for the work. 
 
I/ We hereby tender for the execution of the work specified for the Registrar, SPAV within the time specified in 

Schedule ‘F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, 

drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of 

the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, 

such conditions so far as applicable. 
 
We agree to keep the tender open for Fifteen (15) days from the date of opening of bid.  
 

A sum of Rs. 24,000/- is hereby forwarded in the form of treasury challan/Demand draft/Pay order/ Banker’s 

cheque/ deposit at call receipt of a scheduled bank/fixed deposit receipt of scheduled bank /bank guarantee 

issued by a scheduled bank as earnest money. 
 
A copy of earnest money in receipt treasury challan/deposit at call receipt of a scheduled bank/fixed deposit 
receipt of scheduled bank/demand draft of a scheduled bank/bank guarantee issued by a scheduled bank is 
scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance 
guarantee within prescribed period, I/We agree that the said Registrar, SPAV or his successors, in office shall 
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, 
if I/We fail to commence work as specified, I/ We agree that Registrar, SPAV  or the successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance 
guarantee absolutely. The said Performance Guarantee shall be a guarantee to execute all the works referred 
to in the tender documents upon the terms and conditions contained or referred to those in excess of that limit 
at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender 
form. 
 
Further, I/We agree that in case of forfeiture of Earnest Money or Performance Guarantee as aforesaid, I/We 

shall be debarred for participation in the re-tendering process of the work. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through another 

contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/We 

shall be debarred for tendering in SPAV in future forever. Also, if such a violation comes to the notice of 

Department before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire amount of 

Earnest Money Deposit/Performance Guarantee. 

 

I/We hereby declare that I/We shall treat the tender documents drawings and other records connected with the 

work as secret/confidential documents and shall not communicate information/derived there from to any person 

other than a person to whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 
 

Dated ____________________      
 

Signatures of Contractor Postal Address 

Witness: 
Address: 
Occupation: 



Signature of the Agency with seal 
 

14 

 

 

 
 
 

ACCEPTANCE 
 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for 

and on behalf of the Registrar, SPAV for a sum of ₹……………………………………………………………….….  
(Rupees ………………………………………………………………………………………………) 
 

The letters referred to below shall form part of this contract Agreement:- 
 
(a) 
 
(b) 
 
(c) 
 

 

For & on behalf of Registrar, SPAV  
 

Signatures: …………………………………….. 
 
 
 

Dated:  Designation: 
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PROFORMA OF SCHEDULES A to F 
  

SCHEDULE ‘A’ 
 
Schedule of Quantities: given in Part – C 
 

 Estimated Cost Put to Tender :Rs.12,00,000/-  

 SCHEDULE ‘B’     

 Schedule of materials to be issued to the contractor--  
      

 S.No. Description of Item Quantity Rates in figures & words at which Place of 
     the material will be charged Issue 
     to the contractor  

 1 2 3 4 5 

    - Not Applicable ---  
-------------------------------------------------------------------------------------------------------------------------------------------------- 
SCHEDULE ‘C’ 
 
Tools and plants to be hired to the contractor--  
 

Sl.No. Description Hire charges per day Place of Issue 

1 2 3 4 

  -Not Applicable-  
---------------------------------------------------------------------------------------------------------------------------------------------------- 
 
SCHEDULE ‘D’ 
 
Extra schedule for specific requirements / documents for the work, if any- Refer Part- B 
 
SCHEDULE ‘E’ 
 
Reference to General Conditions of contract: 

 
 

GCC for CPWD Works 2014 as amended /modified up 

to last date of submission of tender. 
 
Name of work: Construction of Basketball court adjacent to western side of Academic block at SPA 

Vijayawada, ITI road, Vijayawada, ITI road, Vijayawada -520008 

  
: Rs. 12,00,000/- Estimated Cost Put to Tender 

(i) Earnest money : Rs.  24,000/- (To be returned after receiving 
    Performance Guarantee). 
(ii) Performance Guarantee : 7% of tendered/accepted value. 

(iii) Security Deposit : 2.5% of tendered / accepted value. 

SCHEDULE ‘F’- GENERAL RULES & DIRECTIONS:  

Officer inviting tender:    Registrar, SPAV 

Maximum item for quantity of items of work to  
be executed beyond which rates are to be 

See below under Clause 12 determined in accordance with Clauses 12.2 
& 12.3 
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Definitions 
  

               Officer authorized by SPAV 2(v) Engineer-in-Charge  

      
   2 (viii)     Accepting Authority    Registrar, SPA Vijayawada 
 

2 (x) Item on cost of materials and labour to   15% 
cover all overheads and profits 

 
2 (xi) Standard schedule of Rates    Delhi Schedule of Rates 2014 with up   

              to date correction slips. 

 

2 (xii) Department      School of Planning and  

               Architecture,  Vijayawada. 

 

9(ii)Standard CPWD contract Form GCC 2014,           GCC 2014 & CPWD - 8 as amended /  

Modified up to last date of submission of e-

tender. 

 

 
 

 
 

Clause I 
 

(i) Time allowed for submission of 
performance Guarantee, Programme 
Chart (Time and Progress) and 
applicable labour licenses, registration 
with EPFO, ESIC and BOCW Welfare 
Board or proof of applying thereof from 
the date of issue of letter of acceptance. 

 
 
 

4 days. 

 

(ii) Maximum allowable extension with late 

fee at 0.1% per day of performance 

Guarantee amount beyond the period as 

provided in (i) above 

 

Clause 2  
Authority for fixing compensation under 
clause-2. 
 
 
Clause 2A 
Whether clause 2A shall be applicable 

 
Clause 5 

 

3 days. 
 
 
 
 
 

 

Registrar, SPAV Vijayawada 

 

 

Not Applicable 
                                            

Number of days from the date of issue                            1 days 
of letter of acceptance for reckoning  
date of start 
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MILE STONE(S) AS PER TABLE GIVEN BELOW 

  NOT APPLICABLE   

Authority to decide:    

i) Extension of Time : Registrar,SPAV 
     

ii) Rescheduling of Mile stones : Not applicable 

iii) Shifting the date of start in case of delay in handing : Registrar, SPAV 
 over of site   
 
 
 
Clause 6, 6A 

  

: 6 -- Applicable. 
Clause applicable 
  
(i) For works having estimated cost more than ₹15 lacs 

– Clause 6A 
  

(ii) For works having estimated cost ₹15 lacs or less  
– Contractor’s option either of Clause 6 or Clause 6A  
(to be exercised at Tender submission)  

 
 
Clause 7 :  Rs. 1.00 lakh 
Gross work to be done together with net payment / adjustment of advances for material 

collected, if any since the last such payment for being eligible to interim payment 
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Clause 7A 
 
Whether clause 7A shall be applicable: 
 
Clause 10A 
 
List of testing equipments to be provided by the 

contractor at site lab. 
 
Clause 10B(ii)  
Whether Clause 10B (ii) shall be applicable. 
 
Clause 10C  
Component of Labour expressed as percent of value of work. 
 
Clause 10CA- Not Applicable 
 
Clause 10CC 
 
Clause 10CC to be applicable in contracts with stipulated period 

of completion exceeding the period shown in next column. 
 
Clause 11 
 
Specifications to be followed for execution of work 

 

Clause 12 
 
Type of work 
 
12.2& 12.3 
 
Deviation limit beyond which clauses 12.2& 12.3 shall 

apply. 
 
12.5 
 
i) Deviation limit beyond which clauses 12.2& 12.3 shall apply for 

foundation work (except items mentioned in earth work sub head 

in DSR and related items) 

 

 
 
 
 
 
 
 
 

 

Yes, applicable 
 
 

: As mentioned in Part- B, Conditions for 

Civil component 
 
 
: Not Applicable. 
 

 

: 25%. 
 
 
 
 
 

 

: 12 months :  Not Applicable 
 
 
 

 

: CPWD Specifications 2009, Vol- I & II 

with up to date correction slips. 

 

: Original work. 
 
: 30% (Thirty percent) 
 
 
 

 

: 30% (Thirty percent) 

 
ii) Deviation limit for items mentioned in earth work sub : 100% (One Hundred percent) 
head of DSR and related items 
   

Clause 16   

Competent authority for deciding the reduced rates : Registrar, SPAV 
 
Clause 18   

 
List of mandatory machinery, tools & plants to be 

deployed by the contractor at site 

 
: T&P and machinery required as 

directed by the Engineer-in-charge. 
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Clause -19L:- The ESI and EPF contributions on the part of employer in respect of this contract shallbe paid by the 

agency. These contributions on the part of the employer paid by the agency shall be reimbursed by 
the Engineer-in-charge to the agency on actual basis. 

 
Clause-25: Constitution of Dispute Redressal Committee (DRC): 

DRC with the following composition, i.e. Chairman, two members and presiding Officer will be formed 
by the Competent Authority of SPAV. Any arbitration shall be at Vijayawada. 

 
Clause 36 (i): Requirement of Technical Representative(s) and recovery rates: Not applicable 
 
 

Clause 42 
  
(i)  (a) Schedule / statement for determining theoretical quantity of cement & bitumen on 

the basis of Delhi Schedule of Rates 2014 printed by C.P.W.D. with correction slips up to the 
last date of submission of bids. 
  

(ii) Variations permissible on theoretical quantities. 
 

(a) Cement for works with estimated cost put to : 2%plus/minus 

 

tender more than Rs. 5 lakhs 
  

2.5% plus only & nil on minus Side (b) Bitumen for all works : 
 
(c) Steel Reinforcement and structural : 2% plus/minus 
 steel sections for each diameter,   

 section and category   

 
(d) All other materials : Nil 

 

 
 
 

RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

  Rates in figures and words at which recovery shall 

Sl. Description of Item 

be made from the contractor 
  

Excess beyond 
Less use beyond No.  

permissible   

the permissible variation   variation    

1. Cement NIL 10% extra rate over the basic 
2. Steel reinforcement  rate of respective material as 

 (a) Primary Manufacturer NIL specified in the above 

 (b) Secondary manufacturer NIL Clause 10CA. 
    

 
 

 

 

             -Sd- 

Registrar, SPAV  
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      Annexure – I 

  Form of Earnest Money Deposit   

  
Bank Guarantee Bond 

 
WHEREAS, contractor.................. (Name of contractor) (hereinafter called "the contractor") has 
submitted his tender dated ............. (date) for the construction of .............................................. 
(name of work) (hereinafter called "the Tender")     
KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) having 
our registered office at ...................................  (hereinafter called "the Bank") are bound unto 
................................................... (Name and division of  Registrar)  (hereinafter  called  "the 
Engineer-in-Charge") in the   sum of Rs. .........................   (Rs.   in   words 
................................................. ) for which payment well and truly to be made to the said 

Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ........................ day of ……................... 
 

 
THE CONDITIONS of this obligation are: 

 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender 

(including extended validity of tender) specified in the Form of Tender; 
 

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge: 
 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if 

required; 
 

OR 
 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender 

document and Instructions to contractor, 
 

 

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of 

his first written demand, without the Engineer-in-Charge having to substantiates his demand, provided that in 

his demand the Engineering- Charge will note that the amount claimed by his is due to him owing to the 

occurrence of one or any of the above conditions, specifying the occurred condition or conditions. 
 

 
This Guarantee will remain in force up to and including the date* .............…. after the deadline forsubmission 
of tender as such deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-
in- Charge, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee 
should reach the Bank not later than the above date. 

 
 
DATE ............. 

 
 
SIGNATURE OF THE BANK 

 
WITNESS ..................  
(SIGNATURE, NAME AND ADDRESS) 
 

 
SEAL 
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Annexure - II  

Form of Performance Security (Guarantee) 
Bank Guarantee Bond 

 
In consideration of the Registrar, SPAV  (hereinafter called “The Government”) having offered to accept the 

terms and conditions of the proposed agreement between ………………………… and 

……………………..........................…(hereinafter called “the said Contractor(s)”) for the 
Work…………………..............……......................................................... (hereinafter called “the  
said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 
…………...... (Rupees ………………………………… only) as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in the said 
agreement. 
  
1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake to pay to the 

Government an amount not exceeding Rs. ………………....................……… 

(Rupees……….......................................……. Only) on demand by the Government. 
  

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from the 

Government stating that the amount claimed as required to meet the recoveries due or likely to be due 

from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank underthis Guarantee. However, our liability under this guarantee 

shall be restricted to an amountnot exceeding Rs. ………………….. (Rupees 

….................................................................…….only). 

  
3. We, the said bank further undertake to pay the Government any money so demanded notwithstanding 

any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court 

or Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment 

so made by us under this bond shall be a valid discharge of our liability for payment thereunder and the 

Contractor(s) shall have no claim against us for making such payment. 

  
4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the Government 

under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or 

till Engineer- in - Charge on behalf of the Government certified that the terms and conditions of the said 

agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges 

this guarantee. 

 

5. We, ……………………………. (indicate the name of the Bank) further agree with the Government that 

the Government shall have the fullest liberty without our consent and without affecting in any manner 

our obligation hereunder to vary any of the terms and conditions of the said agreement or to extend time 

of performance by the said Contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the Government against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from 

our liability by reason of any such variation, or extension being granted to the said  
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6. Contractor(s) or for any forbearance, act of omission on the part of the Government or any indulgence 

by the Government to the said Contractor(s) or by any such matter or thing whatsoever which under the 

law relating to sureties would, but for this provision, have effect of so relieving us. 

   
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 

 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Government in writing. 

  
8. This guarantee shall be valid up to …………………………unless extended on demand by the 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to Rs. …………………… (Rupees ………………..) and unless a claim in writing is lodged with us within 

six months of the date of expiry or the extended date of expiry of this guarantee all our liabilities under 

this guarantee shall stand discharged. 
 
 

Dated the ……………….. day of …………………… for…………………. 
 

 
 
(indicate the name of the Bank) 
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INTEGRITY PACT  

To, 
 

………………………..,  
 
 

NIT No. ………………………………. for the work …………….............. 
 

Dear Sir, 
 

It is here by declared that SPAV is committed to follow the principle of transparency, equity 

and competitiveness in public procurement. 
 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 

the Bidder will sign the integrity Agreement, which is an integral part of tender/bid documents, failing which the 

tenderer/bidder will stand disqualified from the tendering process and the bid of the bidder would be summarily 

rejected. 
 

This declaration shall form part and parcel of the Integrity Agreement and signing 

of the same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the SPAV. 
 
 

 
 
Yours faithfully 

       Registrar 
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To, 
Registrar,  
……………………….., 
……………………….. 

 
 

Sub: Submission of Tender for the work of ………………………....… 
 

Dear Sir, 
 

I/We acknowledge that SPAV is committed to follow the principles thereof as enumerated 

in the Integrity Agreement enclosed with the tender/bid document. 
 

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 

condition that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF 

THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this 

condition of the NIT. 
 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 

and further agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by SPAV. I/We acknowledge and 

accept the duration of the Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity 

Agreement. 
 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, SPAV shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the 

tender/bid. 
 
 
 
 
 
 

 Yours faithfully 
 
 

 

(Duly authorized signatory of the Bidder)  
To be signed by the bidder and same 
signatory competent / authorized to 
sign the relevant contract on behalf 

of SPAV. 
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 INTEGRITY AGREEMENT   

This Integrity Agreement is made at.............. on this............ day of........... 20............ 
 

BETWEEN  
SPAV represented through Registrar, ........................., 

(Name of Division) 
 
SPAV, ..............................................................., (Hereinafter referred as the(Address of Division) 
 
‘Principal/Owner’, which expression shall unless repugnant to the meaning or context hereof include its successors 

and permitted assigns) 

AND 
.............................................................................................................  

(Name and Address of the Individual/firm/Company) 
 
through........................................................... (Hereinafter referred to as the (Detailsof duly authorized signatory) 
 
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereofinclude its 

successors and permitted assigns) 
 
Preamble  
WHEREAS the Principal / Owner has floated the Tender (NIT No. ...............................) (herein after 
referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for 
......................................................................................................................(Name of work)herein after referred to as 
the “Contract”. 
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, regulations, 

economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s). 
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement 

(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral 

part and parcel of the Tender/Bid documents and Contract between the parties. 
 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows 

and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner  
1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe 

the following principles: 
 
(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in connection 

with the Tender, or the execution of the Contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not legally entitled to. 

  
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The 

Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same 
information and will not provide to any Bidder(s) confidential / additional information through which the 
Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution. 
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(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose conduct in 

the past has been of biased nature. 
 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence 

under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is in violation of the 

principles herein mentioned or if there be a substantive suspicion in this regard, the Principal/Owner will 

inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid 

down policies and procedures. 
 
Article 2: Commitment of the Bidder(s)/Contractor(s) 
  
1) It is required that each Bidder/Contractor (including their respective officers, employees and agents) adhere to 

the highest ethical standards, and report to the Government / Department all suspected acts of fraud or corruption 
or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract. 

 
2) The Bidder(s)/Contractor(s) commits himself to take all measures necessary to prevent corruption. He commits 

himself to observe the following principles during his participation in the Tender process and during the Contract 

execution: 
 

a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give 

to any of the Principal/Owner’s employees involved in the Tender process or execution of the Contract 

or to any third person any material or other benefit which he/she is not legally entitled to, in order to 

obtain in exchange any advantage of any kind what so ever during the Tender process or during the 

execution of the Contract.  
b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process. 

 
c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the 

Bidder(s)/Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass 

on to others, any information or documents provided by the Principal/Owner as part of the business 

relationship, regarding plans, technical proposals and business details, including information 

contained or transmitted electronically. 
 
d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall 

disclose names and addresses of foreign agents/representatives, if any. Either the Indian agent on 
behalf of the foreign principal or the foreign principal directly could bid in a tender but not both. Further, 
in cases where an agent participate in a tender on behalf of one manufacturer, he shall not be allowed 
to quote on behalf of another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 

 
e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose (with each tender as per proforma 

enclosed) any and all payments he has made, is committed to or intends to make to agents, brokers 

or any other intermediaries in connection with the award of the Contract. 
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3) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 

 
4) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in fraudulent practice 

means a willful misrepresentation or omission of facts or submission of fake/forged documents in  

order to induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or  

causing damage to justified interest of others and/or to influence the procurement process to the detriment of  

the Government interests. 
 
5) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive Practices 

(means the act of obtaining something, compelling an action or influencing a decision through intimidation,  

threat or the use of force directly or indirectly, where potential or actual injury may befall upon a person, his/ 

her reputation or property to influence their participation in the tendering process). 
 

 
Article 3: Consequences of Breach 
  
Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its 
established policies and laid down procedures, the Principal/Owner shall have the following rights in case of 
breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner’s absolute right: 

 
1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 

transgression through a violation of Article 2 above or in any other form, such as to put his reliability or 
credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have powers to 
disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if already 
executed or exclude the Bidder/Contractor from future contract award processes. The imposition and 
duration of the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner. 

 
2) Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified the 

Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the Contract 

or has accrued the right to terminate/determine the Contract according to Article 3(1), the Principal/Owner 
apart from exercising any legal rights that may have accrued to the Principal/Owner, may in its considered 

opinion forfeit the entire amount of Earnest Money Deposit, Performance Guarantee and Security Deposit of 

the Bidder/Contractor. 
 
3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an 

employee or a representative or an associate of a Bidder or Contractor which constitutes corruption within 

the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner 

will inform the same to law enforcing agencies for further investigation. 
 

Article 4: Previous Transgression 
 
1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in 

any country confirming to the anticorruption approach or with Central Government or State Government or 

any other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender 

process.  
2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or 

action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor as deemed fit 
by the Principal/ Owner. 

 
3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has 

installed a suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke the 

exclusion prematurely. 
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Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 

1) The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with 

this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the principles laid down 

in this agreement/Pact by any of its Subcontractors/ sub-vendors. 
 

2) The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors. 
 

3) The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 

Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender 

process, from the Tender process. 
 

 
Article 6- Duration of the Pact 
 

This Pact begins when both the parties have legally signed it. It expires for the Contractor/Vendor 12 months 

after the completion of work under the contract or till the continuation of defect liability period, whichever is more and 

for all other bidders, till the Contract has been awarded. 
  
If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the 

lapse of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, CPWD.  
 

Article 7- Other Provisions 
   
1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the 

Division of the Principal/Owner, who has floated the Tender. 
  

2) Changes and supplements need to be made in writing. Side agreements have not been made. 
  

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or 
more partner holding power of attorney signed by all partners and consortium members. In case of a 
Company, the Pact must be signed by a representative duly authorized by board resolution. 
 

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. 
In this case, the parties will strive to come to an agreement to their original intensions. 
  

5) It is agreed term and condition that any dispute or difference arising between the parties with regard to the 
terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with this 
Integrity Agreement/ Pact or interpretation thereof shall not be subject to arbitration. 

 
Article 8- LEGAL AND PRIOR RIGHTS 
 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging 

to such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to 

such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will 

have precedence over the Tender/Contact documents with regard any of the provisions covered under this Integrity 

Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above 

mentioned in the presence of following witnesses: 

............................................................... 
 
(For and on behalf of Principal/Owner)(For and on behalf of Bidder/Contractor)  
 
WITNESSES: 
1............................................... .2................................................ 
(Signature, name and address )                                          (Signature, name and address)
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PART – B 
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SPECIAL CONDITIONS 

 
1.0 Specifications of work: 

S.No Description of Items 

1. 

Construction of Basket ball court at adjacent of west side of Academic block at SPA Vijayawada. 
Salient features of work: 
Badminton court size: 32mx16.5m 
Excavation: 0.3m depth 
Gravel:0.075m depth 
PCC(1.5.10):0.1m depth 
RCC(1.1.5.3):0.12 m depth 
RCC poles: 0.3mx0.2m 
Top finishing of Court: Vacuum Dewatering Flooring (VDF / Tremix floor)  

Basket ball Accessories: 
1.Acrulic fiber board= size of 1.80mx1.05 m of 30 mm thickness 

2.Board Supporting frame = L angle size of 20mmx30mmx3 mm thickness 

3.MS Ring= 0.45 m dia and thickness of ring is 20 mm 
4. Four numbers of Anchor blots with 200mmx200mm x 8mm thick MS plate 
 

 
1.1 Specifications & Order of preference: 
 

1.1.1 Except for the items, for which Particular Specifications are given or where it is specifically mentioned 

otherwise in the description of the items in the schedule of quantities, the work shall generally be carried 

out in accordance with the “CPWD Specifications 2009 Vol. I & II” with up to date correction slips, 

additional / Particular Specifications, Architectural / structural drawings and as per instructions of 

Engineer-in-Charge. 

  
1.2 Scope: 
 

1.2.1 The   works   to   be   governed   by   this  contract   shall   cover  delivery   and 
 transportation up to destination, safe custody at site, insurance, erection, testing and 

 
Commissioning of the entire works. 
 

1.2.2 The works to be undertaken by the contractor shall  inter alia include the following: 
i. Preparation of detailed SHOP drawings and AS BUILT drawings wherever applicable.  
ii. Pre-commissioning tests as per relevant standard specifications, code of practice, Acts and Rules 

wherever required. 
iii. Warranty obligation for the equipment and/or fittings/fixtures /Accessories supplied by the contractor. 

  
1.2.3 Contractor shall provide all the layout drawings for all the co-ordinate services before starting any work 

or placing any order for any of the services etc. These layout drawings shall be got approved from 
Engineer-in-charge before implementation and this shall be binding on the contractor. The contractor 
shall submit material submittals along with material sample for approval of Engineer-in-charge prior to 
delivery of material at site. 

  
1.2.4 All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are to be properly 

tested as per the design conditions before covering and their measurements in computerized 
measurement book duly test checked shall be deposited with Engineer in charge or his authorized 
representative, prior to hiding these items. 
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1.3 Deployment of Technical staff & skilled labour: 
  

1.3.1 The quality of work is of paramount importance. Contractor shall have to engage well experienced skilled 
labour and deploy modern T&P and other equipments to execute the work to provide the desired quality. 

  
The Contractor shall depute Site Engineer & skilled workers as required for the work. He shall submit organization 
chart along with details of Engineers and supervisory staff. It shall be ensured that all decision making powers shall 
be available to the representatives of the contractor at site itself to avoid any likely delays on this account. The 
contractor shall also furnish list of persons for specialized works to be executed for various items of work. The 
Contractor shall identify and deploy key persons having qualifications and experience in the similar and other major 
works, as per the field of their expertise. If during the course of execution of work, the Engineer-in-Charge is of the 
opinion that the deployed staff is not sufficient or not well experienced; the Contractor shall deploy more staff or better-
experienced staff at site to complete the work with quality and in stipulated time limit. The Project Manager of the 
contractor having minimum twenty years of experience in similar nature of work along with all technical staff as 
mentioned in the clause 36 of the GCC, shall always be available at the site during execution of work. 
 
 

1.4 Removal of Machinery, Tools & Equipment:  
Removal of machinery, tools & equipment shall be allowed to be moved away from the site only when, in 

written opinion of Engineer-in-Charge, the same are no longer required at site of work. 
  

1.5 Soil conditions of site: 
 

Contractor(s) shall study the soil investigation report for the site, available in the office of the Engineer-in-Charge 

and satisfy himself about complete characteristics of soil and other parameters at site. No claim whatsoever on 

account of any discrepancy between the sub-surface strata conditions that may be actually encountered at the 

time of execution of the work and those given in soil report, in-accuracy or interpretation thereof shall be 

entertained from the Contractor under any circumstances. The ground water table is in variable condition and 

the information given in the report is only indicative and it may vary from time to time. 
  

1.6 Site condition: 
 

The tenderer shall acquaint himself with the site of work and see the approaches to the site. In case any 

approach from main road is required at site or existing approach is to be improved and maintained for 

cartage of materials by the contractor, the same shall be provided, improved and maintained by the 

contractor at his own cost. 
  

1.7 Precautionary measures:  
1.7.1 Temporary barricading shall be provided at Site by the contractor at their own cost. The barricading 

physically define the boundaries of the plot for restricted entry to only those involved in the work and also 
to prevent any accident and also not causing any inconvenience to the traffic. The barricading panels 
shall be painted and “CPWD” mark should be made in suitable size, shapes and number as directed by 
Engineer-in-charge without any extra cost. It shall be dismantled and taken away by the contractor after 
completion of the work at his own cost with the permission of Engineer-in-charge. 

 
1.7.2 Contractor shall take all precautionary measures to avoid any damage to adjoining property. All necessary 

arrangement shall be made at his own cost. The contractor shall take all precautions to prevent his 

workmen and employees from removing and damaging any Flora (plant/vegetation) from the 

campus/site. 
 

1.7.3 The contractor shall take all precautions to avoid accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights and providing barriers. He shall be responsible for all 

damages and accidents caused to work due to negligence on his part. No hindrances shall be caused to 
traffic, during the execution of the work. In case of any accident of the labourers/ contractual staff, the 
entire responsibility will rest on the contractor and any compensation under such circumstances, if 
becomes payable, shall be entirely borne by the contractor. 
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1.7.4 The contractor, his authorized representative, workmen etc. shall strictly observe orders pertaining to fire 

precautions prevailing in the area. 

 
 

1.7.5 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the 
owners, tenants or occupants of the adjacent properties and to the public in general .The Contractor  

             take all care, as not to damage any other adjacent property or other services running adjacent to the plot. 
If any damage is done, the same shall be made good by the Contractor at his own cost and to the entire 
satisfaction of the Engineer-in-Charge. The Contractor shall use such methodology and equipments for 
execution of the work, so as to cause minimum environmental pollution of any kind during construction, 
to have minimum construction time and minimum inconvenience to road users and to the occupants of 
the buildings on the adjacent plot and public in general, etc. He shall make good at his own cost and to 
the entire satisfaction of the Engineer in Charge any damage to roads, paths, cross drainage works or 
public or private property whatsoever caused, due to the execution of the work or by traffic brought 
thereon, by the Contractor. Further, the Contractor shall take all precautions to prevent any pollution of 
streams and waterways. All waste or superfluous materials shall be carted away by the Contractor, 
entirely to the satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the noise level 
to the barest minimum so that no disturbance as far as possible is caused to the occupants / users of 
adjoining buildings. No claim what so ever on account of site constraints mentioned above or any other 
site constraints not specifically stated here, shall be entertained from the Contractor. Therefore, the 
Contractors are advised to visit site and get first hand information of site constraints. Accordingly, they 
should quote their tenders. Nothing extra shall be payable on this account. 

 
 
1.8 General cleanliness of the site and Stacking & Storage of Materials:  

1.8.1 The site of work shall be always kept clean in general strictly adhering to approved job layout and green 
building parameters. The Contractor shall take all care to prevent anywater- logging at site. The waste 
water shall not be allowed to be collected at site. It may be directly pumped into the public drainage 
system with prior approval of the concerned authorities. For discharge into public drainage system, 
necessary permission shall be obtained from concerned authorities after paying the necessary charges, 
if any, directly to the authorities. The work shall be carried out in such a way that the area is kept clean 
and tidy. All the fees/charges in this regard shall be borne by the Contractor. Nothing extra shall be 
payable on this account. 

  
1.8.2 The contractor shall take instructions from the Engineer-in-Charge regarding collection and stacking of 

materials at any place. No excavated earth or building rubbish shall be stacked on areas where other 
buildings, roads, compound wall, services etc are to be constructed. 

  
1.8.3 For construction works which are likely to generate malba / rubbish, contractor shall dispose of malba, 

rubbish & other unserviceable materials and wastes at his own cost to the notified/specified dumping 
ground and under no circumstances these shall be stacked / dumped even temporarily, outside the 
construction premises. 

  
1.8.4 The contractor shall construct suitable godowns, yard at the site of work for storing all other materials 

so as to be safe against damage by sun, rain, damages, fire, theft etc. at his own cost and also employ 
necessary watch and ward establishment for the purpose at his cost. 

 
1.9 Lab Equipment: 
 

The contractor shall provide at his own cost suitable weighing, surveying and levelling and measuring 

arrangements as may be necessary at site for checking. All such equipments shall be got calibrated in 

advance from laboratory, approved by the Engineer-in-Charge. Nothing extra shall be payable on this 

account. A site laboratory with the minimum equipments as specified in NIT shall be established, made 

functional and maintained within 21 days from the award of the work without any extra cost to the department. 
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1.10 Setting Out 
 

1.10.1 The contractor shall establish, maintain and assume responsibility for grades, lines, levels and bench 

marks. He shall report any errors or inconsistencies regarding grades, lines, levels, dimensions to the 

Engineer-in-Charge before commencing work. Commencement of work shall be regarded as the 

               contractor’s acceptance of such grades, lines, levels and dimensions and no claim shall be entertained 

at a later date for any errors found. 

 
 

1.10.2 The contractor shall be entirely and exclusively responsible for the horizontal, vertical and other 

alignments, the level and correctness of every part of the work and shall rectify effectively any errors or 

imperfections therein. Such rectifications shall be carried out by the contractor at his own cost to the 

instructions and satisfaction of the Engineer-in-Charge. 
 

1.10.3 The Contractor shall carry out survey of the work area, at his own cost, setting out the layout of building 
in consultation with the Engineer-in-Charge & proceed further. Any discrepancy between the 
architectural drawings and actual layout at site shall be brought to the notice of the Engineer-in-charge. 
It shall be responsibility of the Contractor to ensure correct setting out of alignment. Total station survey 
instruments only shall be used for layout, fixing boundaries, and centre lines, etc., along with 
theodolites. Nothing extra shall be payable on this account. 

  
1.10.4 Contractor shall provide permanent bench marks, flag tops and other reference points for the proper 

execution of work and these shall be preserved till the end of work. All such reference points shall be 
in relation to the levels and locations, given in the Architectural and plumbing drawings. 

 
1.11 Temporary Water, Electricity & Telephone Connections: 
 

1.11.1 The contractor shall make his own arrangements for water including boring of tube wells etc. if necessary 

and for Electricity by obtaining electric connections and by providing diesel generators of adequate 

capacity if required and make necessary payments directly to the State Govt. departments concerned. 

Necessary approval shall be taken by the contractor from the ground water department for boring of 

tube wells. Nothing extra shall be paid on these accounts. Contractor shall get the water tested from 

laboratory approved by the Engineer-in-charge at regular interval as per the CPWD Specifications 

2009. All expenses towards collection of samples, packing, transportation except testing charges etc. 

shall be borne by the contractor. The contractor shall obtain environmental and pollution clearance for 

the diesel generators. Nothing extra shall be paid on this account. 

 
 

1.11.2 The Contractor shall arrange electricity at his own cost for testing of the various electrical installations as 
directed by Engineer-in-Charge and for the consumption by the contractor for executing the work. Also 
all the water required for testing various electrical installations, fire pumps, wet riser / fire fighting 

equipments, fire sprinklers etc. and also testing water supply, sanitary and drainage lines, water proofing 

of underground sump, overhead tanks, water proofing treatment etc. shall be arranged by the contractor 
at his own cost. Nothing extra shall be payable on this account. 

 
 

1.11.3 Arrangement of temporary telephone connection, water and electricity required by Contractor, shall be 
made by him at his own cost and also necessary permissions shall be obtained by him directly from 
concerned authorities, under intimation to the Department. Also, all initial cost and running charges, and 
security deposit, if any, in this regard shall be borne by him. The Contractor shall abide by all the rules/ 

bye laws applicable in this regard and he shall be solely responsible for any penalty on account of 
violation of any of the rules / byelaws in this regard. Nothing extra shall be payable on this account. 
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1.11.4 The Contractor shall be responsible for maintenance and watch and ward of the complete installation and 

water / electricity meter and shall also be responsible for any pilferage, theft, damage, penalty etc. in this 
regard. The Contractor shall indemnify the Department against any claim arising out of pilferage, theft, 
damage, penalty etc. whatsoever on this account. Security deposit for the work shall be released only 
after No Dues Certificates are obtained from the local Authorities from whom temporary electric/ water 
/ telephone connection have been obtained by the Contractor. Nothing extra shall be payable on this 
account. 

 
 

1.11.5 The Department shall in no way be responsible for either any delay in getting electric and/or water and/or 
telephone connections for carrying out the work or not getting connections at all. No claim of delay or any 
other kind, whatsoever, on this account shall be entertained from the Contractor. Also contingency 
arrangement of stand-by water & electrical supply shall be made by the Contractor commencement and 
smooth progress of the work so that work does not suffer on account of power failure or disconnection or 

not getting connection at all. No claim of any kind whatsoever shall be entertained on this account from 
the Contractor. Nothing extra shall be payable on this account. 
 

1.12 Architectural and structural Drawings:  
1.12.1 Although architectural drawings are either uploaded in the web along with NIT for reference to the bidder 

or made available in the office of Registrar, the working & detailed architectural drawings and structural 
drawings shall be issued as and when required according to the programme chart submitted by the 
contractor. It is the duty of the contractor to intimate the requirement of drawings reasonably well in 
advance and no hindrance shall be allowed on this account. 

  
1.12.2 The work shall be carried out in accordance with the Architectural drawings and Structural drawings, to be 

issued from time to time, by the Engineer-in-Charge. Before commencement of any item of work, the 
contractor shall correlate all the relevant architectural and structural drawings issued for the work, 
nomenclature of items, specifications etc. and satisfy himself that the information available there from is 
complete and unambiguous. The figures & the written dimensions of the drawing shall supersede the 
measurement by scale. The discrepancy, if any, shall be brought to the notice of the Engineer-in-Charge 
for immediate decision before execution of the work. The contractor alone shall be responsible for any 
loss or damage occurring by the commencement of work on the basis of any erroneous and/ or 
incomplete information and no claim, whatsoever shall be entertained on this account. The delay caused 
on account of non-timely action by the contractor in resolution of the differences whatsoever shall not be 
considered as valid ground for extension of time unless otherwise accepted by Engineer-In-Charge. 

 
1.12.3 The information and site data shown in the drawings and mentioned herein and also elsewhere in the 

tender documents are being furnished for general information and guidance only. The department shall 
not bear responsibility for lack of such knowledge and also the consequences thereof. The Engineer-in-

charge in no case shall be held responsible for the accuracy thereof or any interpretation/ or conclusions 

drawn there from by the contractor. 
 
1.13 Scaffolding & Staging(Where ever applicable): 
  

1.13.1 Wherever required for the execution of work, all the scaffolding shall be provided and suitably fixed, by the 
contractor. The scaffolding shall be provided strictly with steel double scaffolding system, suitably braced 
for stability, with all the accessories, gangways, etc with adjustable suitable working platforms to access 
the areas with ease for working and inspection. Single scaffolding system is strictly prohibited and shall 
invite necessary action. It shall be designed to take all incidental loads. It should cater to the safety 
features for workmen. Nothing extra shall be payable on this account. It shall be ensured that no damage 
is caused to any structure due to the scaffolding. 
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1.13.2 The contractor should submit the shop drawings of staging and shuttering for approval of Engineer-in-
Charge before actually commencing the execution of work under the item. Nothing extra shall be payable 
on this account. 

 
1.14 Co-ordination with other agencies: 
  

1.14.1 The Contractor shall conduct his work so as not to interfere with or hinder the progress of the work being 
performed by other Contractors or by the Engineer-in-Charge. As far as possible, he shall arrange his 
work and place, so as not to interfere with the operations of other Contractors or shall arrange his work 
with that of the others, in an acceptable and coordinated manner and shall perform it in proper sequence. 

 
1.14.2 Other agencies may also simultaneously execute and install the works and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings, trenches 
etc. as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, 
clamps etc. shall be available as specified elsewhere in the contract) and the contractor shall fix the same 
at the time of casting of concrete, stone work and brick work, if required, and nothing extra shall be 
payable on this account. 

 
1.14.3 The Contractor shall cooperate with and provide the facilities to the associate-Contractors and other 

agencies working at site for smooth execution of the work. The Contractor shall – 
 

i. Allow use of scaffolding already erected, toilets, sheds etc.  
ii. Properly co-ordinate their work with the work of other Contractors. 
iii. Provide control lines and benchmarks to his associate-Contractors and the other Contractors. 
iv. Provide electricity and water at mutually agreed rates.  
v. Provide hoist and crane facilities for lifting material at mutually agreed rates. 

vi. Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at site. 
vii. Adjust work schedule and site activities in consultation with the Engineer-in-Charge and other 

Contractors to suit the overall schedule completion. 
 

Resolve the disputes with other Contractor amicably and the Engineer-in-Charge shall not be made 
intermediary or arbitrator. The contractor shall indemnify the Department against any claim(s) 
arising out of such disputes. 
 

1.15 Procurement of materials: 
  

1.15.1 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-
delivery of the material not required for immediate consumption shall not be accepted and thus not paid 
for. 

  
1.15.2 The contractor shall procure the required materials in advance so that there is sufficient time for testing of 

the materials and approval of the same before use in the work. 
 

1.16 Protection of Existing Services & buildings and Materials: 
  

1.16.1 Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services encountered in 
the course of the execution of work shall be protected against the damage by the contractor at his own 
expense. The contractor shall not store materials or otherwiseoccupy any part of the site in a manner likely 
to hinder the operation of such services. In case temporary supporting of such services is required to 
facilitate the work, the same shall be done by the contractor at no extra cost. 

 
 
 

  
1.16.2 In case the existing services are to be shifted permanently, then before dismantling the existing services, 

alternate/diversion of service lines has to be laid by the contractor so that there is no interruption in use 
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of existing services. The contractor has to plan the alternate suitable route for diversion/shifting of service 
lines and get the same approved from the Engineer-in-Charge before starting shifting of services. Nothing 
extra shall be paid except the payment of dismantling and laying of new service lines as per conditions 
of contract. 

  
1.16.3 All fossils, coins, articles of value of antiquity, structures and other remains or things of geological or 

archaeological interest discovered on project location during excavation/construction shall be the 
property of the Government, and shall be dealt with as per provisions of the relevant legislation. The  

             contractor will take reasonable precaution to prevent his workmen or any other persons from removing 
and damaging any such article or thing. He will, immediately upon discovery thereof and before removal 
acquaint the Engineer-in-charge of such discovery and carry out the official instructions of Engineer-in-
charge for dealing with the same, till then all work shall be carried out in a way so as not to disturb/ 
damage such article or thing. 

  
1.16.4 The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all fittings 

and fixtures including sanitary and water supply fittings and fixtures provided by him against pilferage 
and breakage during the period of installations and thereafter till the building is physically handed over to 
the client department. No extra payment shall be made on this account. 

  
1.16.5 The contractor shall be fully responsible for the safe custody of materials brought by him/ issued to him 

even though the materials may be under double lock key system. 
  

1.17 Rates and other conditions for payment: 
 

The rates quoted by the Contractor are deemed to be inclusive of the following-- 
 

1.17.1 site clearance, setting out work, profile, establishment of reference bench mark(s), taking 

 spot levels, construction of all safety and protection devices, barriers, barricading, signage, 

 labour safety, welfare & training measures, preparatory works, working during monsoon, 

 working at all depths, height, lead, lift and location etc until / unless specified otherwise, 

 implementation of green building norms to achieve desired GRIHA ( 3 star) Rating etc. and 

 any other incidental works required to complete this work. Nothing extra shall be payable 

 on this account. Payment for centring & shuttering, however, if required to be done for floor 

 heights greater than 3.50m shall be admissible at rates arrived in accordance with clause 

 12 of the agreement if not already specified. 

1.17.2 For works below ground level the contractor shall keep that area free from water. If 

 dewatering or bailing out of water is required the contractor shall do it and nothing extra 

 shall be paid except otherwise provided in the items of schedule of quantities. 

1.17.3 Any legal or financial implications resulting out of disposal of earth shall be sole 

 Responsibility of the contractor. Nothing extra over the schedule shall be paid on this 

 Account. 

1.17.4 All lab our, material, tools and plants and other inputs involved in the execution of the item. 
 

1.17.5 . Performance test of the entire installation(s) before the work is finally accepted 
  
1.17.6 Any cement slurry added over base surface (or) for continuation of concreting for better 
 bond is deemed  to have been built in the items. 
 
1.17.7 The Item rate quoted by the tenderer, shall be inclusive of all taxes and levies. GST or any 

 other tax applicable in respect of this contract shall be payable by the contractor and 
                    Government will not entertain any claim whatsoever in respect of the same. 
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1.17.8 For completing the work in time, the Contractor might be required to work in two or more shifts (including 

night shifts). No claim whatsoever shall be entertained on this account, notwith-standing the fact that the 

Contractor may have to pay extra amounts for any reason, to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the labour and other statutory bodies 

regulations and the agreement entered upon by the Contractor with them.. 
  

1.17.9  The Contractor shall keep himself fully informed of all acts and laws of the Central & State Governments, 

all orders, decrees of statutory bodies, tribunals having any jurisdiction or authority, which in any manner 

may affect those engaged or employed and anything related to carrying out the work. All the rules & 

regulations and bye-laws laid down by Collector / MC etc. and any other statutory bodies shall be adhered 

to, by the contractor, during the execution of work. The Contractor shall also adhere to all traffic 

restrictions notified by the local authorities. It is clarified that the extra sewerage charges (one time 

charges for commencement of work) required to be paid to the Municipal Corporation / other statutory 

bodies shall be paid by the department and need not be considered by the contractor. The water charges 

(for municipal water connection as well as tanker water) shall be borne by the contractor. Also, if the 

contractor obtains water connection for the drinking purposes from the municipal authorities or any other 

statutory body, the consequent sewerage charges shall be borne by the contractor. All statutory taxes, 

levies, charges (including water and sewerage charges, charges for temporary service connections and 

/ or any other charges) payable to such authorities for carrying out the work, shall be borne by the 

Contractor. The clause 31A of the General Conditions Of Contract for CPWD works is not applicable to 

the tender. The Contractor shall arrange to give all notices as required by any statutory / regulatory 

authority and obtain all requisite licenses wherever required and shall pay to such authority all the fees 

that are required to be paid for the execution of work. He shall protect and indemnify the Department and 

its officials & employees against any claim and /or liability arising out of violations of any such laws, 

ordinances, orders, decrees, by himself or by his employees or his authorized representatives. Nothing 

extra shall be payable on these accounts. The fee payable to statutory authorities for obtaining the various 

permanent service connections and Occupancy Certificate for the building shall be borne by the 

Department. 
  
1.17.10Royalty at the prevalent rates shall have to be paid by the contractor (Rates of Seigniorage fee enclosed in 

the document is for guidance only and no claims shall be entertained on account of this) on all the boulders, 

stone aggregate, brick aggregate, shingle, coarse or fine sand, earth, gravel, bajri etc. collected by him for the 
execution of the work, directly to the Revenue Authority or authorized agent of the State Government 

concerned or Central Government. Royalty at the prevalent rates shall be paid by the contractor or the RMC 

supplier as per the terms of supply between them, on all materials such as stone aggregate, coarse or fine 
sand etc. collected by him for the execution of the work, directly to the revenue authority of the State 

Government concerned. Further, contractor needs to submit proof of submission of full royalty to the State 

Government or local authority. Nothing extra shall be payable on this account. 
  

1.17.11 All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, 
offices for Contractor, watch and ward, temporary ramp required to be made for working at the basement level, 
temporary structure for plants and machineries, water storage tanks, installation and consumption charges of 
temporary electricity, telephone, water etc. required for execution of the work, liaison and pursuing for 
obtaining various No Objection Certificates, completion certificates from local bodies etc., protection works, 
barricading, testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. 
during execution or any other activity which is necessary (for execution of work and as directed by Engineer-
in-Charge), shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule 
of quantities. Nothing extra shall be payable on these accounts. Before start of the work, the Contractor shall 
submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas forconstruction, site office, 
positioning of machinery, material yard, cement and other storage, steel fabrication yard, site laboratory, water 
tank, etc. 
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1.17.12 The Contractor shall assume all liability, financial or otherwise in connection with this contract and shall 
protect and indemnify the Department from any and all damages and claims that may arise on any 
account. The Contractor shall indemnify the Department against all claims in respect of patent rights, 
royalties, design, trademarks of name or other protected rights, damages to adjacent buildings, roads or 
members of public, in course of execution of work or any other reasons whatsoever, and shall himself 
defend all actions arising from such claims and shall indemnify the Department in all respect from such 
actions, costs and expenses. Nothing extra shall be payable on this account. 

  
1.17.13 The Contractor shall make all necessary arrangements for protecting from rain or likewise extreme 

weather conditions, the work already executed and for carrying out the further work, during monsoon 
including providing and fixing temporary shelters, protections etc. Nothing extra shall be payable on this 
account. Also, no claims for hindrance shall be entertained on this account. 

  
1.17.14 In case of flooding of site on account of rain or any other cause and any consequent damage, whatsoever, 

no claim financially or otherwise shall be entertained not withstanding any other provisions elsewhere in 
the contract agreement. Also, the Contractor shall make good, at his own cost, the damages caused, if 
any. Further, no claims for hindrance shall be entertained on this account. 

  
1.17.15 No payment shall be made for any damage caused by fire, rain, snowfall, flood or any other natural 

calamity, whatsoever during the execution of the work. The contractor shall be fully responsible for any 

damage to the govt. property and the work for which payment has been advanced to him under the 

contract and he shall make good the same at his risk and cost. The contractor shall be fully responsible 

for safety and security of his material, T&P/Machinery brought to the site by him. The contractor shall 

maintain all the work in good condition at his own cost till the completion of the entire work. 
  
1.17.16 In case the same item appears more than once in the schedule of work under the same sub head or 

among the different sub heads of works, the lowest rate quoted for that item shall be taken for other items 

also and tender will be evaluated accordingly. 
  
1.17.17 The ESI and EPF contribution on the part of employer in respect of this contract shall be paid by the 

contractor. These contributions on the part of employer paid by the contractor shall be reimbursed by the 

Engineer in charge to the contractor on actual basis. The applicable and eligible amount of EPF& ESI 

shall be reimbursed preferably within 7 days but not later than 30 days of submission of documentary 

proof of payment which are in order. 

  
1.22 Computerized MBs & SMBs: 
 
 

1.22.1 The contractor shall make available four (04) sets of computerized Standard Measurement Books (SMBs) 

having measurement of all the permanent standing in a building. 

 
 

1.22.2 The contractor will submit computerized measurement sheet for the work carried out by him for making 
payment as per Clause – 6A of the CPWD General Conditions of Contract 2014 (with correction slips up 
to the last date of submission of tender). For casting of RCC members and other hidden items the 

corrected and duly test checked measurement sheets of reinforcement or that of other hidden items shall 
be deposited with Engineer in charge or his authorized representative, before casting of RCC or other 
hidden items. The delay in submission of corrected and duly checked measurement sheet may, therefore, 
delay casting of RCC or execution of hidden item for which no hindrance shall be recorded. 

 
 
1.23 Water Supply & Sanitary Installations & Testing: 
 
 

1.23.1 Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should conform to 

approved manufacturers specifications where CPWD Specifications are not applicable. The contractor 
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should get the materials (fixtures/fittings) tested from approved labs wherever required at his own cost. 

The contractor shall submit for the approval of the Engineer-in-Charge, the name of the plumbing agency 

(along with their working experience in recent past) proposed to be engaged by him. 

 

1.23.2 The contractor shall give performance test of the entire installation(s) as per the standing specifications 

before the work is finally accepted and nothing extra whatsoever shall be payable to the contractor for 

the test. 
 
2.0 RECORDING OF HINDRANCES:-  

2.1 Whenever any hindrance whether on part of department or on part of contractor, comes to the notice of 
the Registrar, he should at once make a note of such hindrance in the register kept at site, and 
immediately make a report to the Registrar within a week. 

  
2.2 Each hindrance should be entered in the Hindrance Register, which should be authenticated by the 

Registrar and Contractor. The Registrar shall review the Hindrance Register at least once in a month. 
 

2.3 The hindrances on part of contractor are also to be entered in the Hindrance Register. 
  
2.4 The hindrance register shall be submitted at the time of payment of each Running Account Bill. 
  

3.0 SECRECY 
  

3.1 The contractor shall take all steps necessary that all persons employed on any work in connection with 
the contract have noticed that the Indian Official Secrets Act 1923 applies to them & will continue so to 
apply even after the execution of such works under the contract. 

  
3.2 The contract is confidential and must be strictly confined to the contractor’s own use (except so far as 

confidential disclosure to sub-contractors or suppliers as necessary) and to the purpose of the contract. 
  
3.3 All documents, copies thereof & extracts there from furnished to the contractor shall be returned to the 

Engineer-in-Charge on the completion of the work / works or the earlier determination of the contract. 
  

4.0 LABOUR AND SECURITY 
  

4.1 In the event of the contractor(s) committing a default or breach of any of the provisions of the Central 

Public Works Department, Contractor’s Labour Regulations and Model Rules for the protection of health 

and sanitary arrangements for the workers as amended from time to time or furnishing any information 

or submitting or filing any statement under the provisions of the above Regulations and’ Rules which is 

materially incorrect, he/they shall, without prejudice to any other liability, pay to the Government a sum 

not exceeding Rs.200/- for every default, breach or furnishing, making, submitting, filing such materially 

incorrect statements and in the event of the contractor(s) defaulting continuously in this respect, the 

penalty may be enhanced to Rs.200/- per day for each day of default subject to a maximum of 5 per cent 

of the estimated cost of the work put to tender. The decision of the Engineer-in-Charge shall be final and 

binding on the parties. 

 

No payment shall be made for construction of labour housing. 
  

4.2 The Contractor shall display all permissions, licenses, registration certificates, bar charts, other 

statements etc under various labour laws and other regulations applicable to the works, at his site office. 

  
4.3 Contractor should provide his plan for labour huts as per his requirement and get it approved from the 

Engineer-in-Charge. The contractor will be provided space for labour huts etc. inside the campus but the 

space requirement and location, as assessed by Engineer-in-Charge shall be final and binding. 
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4.4 If as per the rules of the local authority, the huts for labour are not to be erected at the site of work by the 
contractors, the contractors are required to provide such accommodation as is acceptable to local bodies 
and nothing extra shall be paid on this account. 

  
4.5 Contractor has to follow the security requirement of the campus and obtain necessary entry passes for 

the labour and vehicles and follow security checks at entry / exit gates, restriction on movement of vehicle, 
restricted timings of working etc. The Department however shall assist the contractor in obtaining such 
passes for movement of vehicles and labour. No claim whatsoever shall be entertained on account of 
delay in entry of vehicles and labour including restrictions in working hours, if there is any. 

 
4.6 The contractor shall employ only Indian Nationals after verifying their antecedents and loyalty. The 

contractor shall, on demand submit list of his agents, employees and work people concerned & shall 

satisfy as to the bonafides of such people. 

  
4.7 The contractor & his work people shall observe all relevant rules regarding security promulgated in which 

work is to be carried out by the Controlling Administrative Authority of the campus/area (hereinafter 
referred to as “Administrator”). 

  
4.8 The contractor, his representative, workman shall be allowed to enter through specified gates & timing 

as laid down by the controlling authority. They shall be issued an identity card or an individual pass in 
accordance with the standing rules & regulations & they should possess the same while working. The 
contractor shall be responsible for the conduct & actions of his workmen, agents/ representatives. 

  
4.9 Normally contractor shall be allowed to carry out work between 7 AM to 6 PM. However, he may also be 

allowed to carry out the work beyond 6 PM & up to 7 AM if the site conditions / circumstances so demand 
with prior written permission from the “Administrator”. However, if the work is carried out in more than 
one shift or at night, no claim on this account shall be entertained. 

  
4.10 Normally contractor’s material / vehicles etc shall be allowed to move in / go-out between 7 AM to 7 PM 

only & no movement of material / vehicles out of site of work shall be allowed during night hours unless 
specific permission is obtained from the “Administrator”. 

  
4.11 In case if a separate entry has been allowed, the contractor has to make all arrangement for making a 

separate entry gate and barricading of the working area to segregate/separate the same from other areas. 
All these have to be done by the contractor at his own cost including safeguarding any untoward incident 
in the restricted area due to separate entry gate and barricading arranged by the contractor. No extra 
amount on this account shall be payable by the department. 

  
4.12 In the event of any restrictions being imposed by the Security agency, CPWD, Traffic or any other 

authority having jurisdiction in the area on the working or movement of labour /material, the contractor  
shall strictly follow such restrictions and nothing extra shall be payable to the contractor on such accounts. The 

loss of time on these accounts, if any, shall have to be made up by augmenting additional resources 
whatever required. Nothing extra shall be payable on this account. 

 
 

5.0 PROGRESS AND MONITORING OF WORK: 
 
 

5.1 For completing the work in time, the Contractor might be required to work in two or more shifts (including 

night shifts). No claim whatsoever shall be entertained on this account, not with-standing the fact that the 

Contractor may have to pay extra amounts for any reason, to the labourers and other staff engaged 

directly or indirectly on the work according to the provisions of the labour and other statutory bodies 

regulations and the agreement entered upon by the Contractor with them. 
 

5.2 The work should be planned in a systematic manner so that chase cuttings in the walls, ceilings and floors 

is minimized. Wherever absolutely essential, the chase shall be cut using chase cutting machines. 
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Chases will not be allowed to be cut using hammer / chisel. The electrical boxes should be fixed in walls 

simultaneously while raising the brick work. The contractor shall ensure proper co-ordination of various 

disciplines viz. building works, sanitary & water supply & electrical installations etc.  
5.3 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of 

the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible 
arrange his work and shall place and dispose of the materials being used or removed so as not to interfere 
with the operations of other contractor or he shall arrange his work with that of the others in an acceptable 
and coordinated manner and shall perform it in proper sequence to the complete satisfaction of Engineer-
in-charge. 

  
5.4 The Contractor shall do proper sequencing of the various activities by suitably staggering the activities 

within various pockets in the plot so as to achieve early completion. The agency may deploy adequate 
equipment, machinery and labour as required for the completion of the entire work within the stipulated 
period specified. Also ancillary facilities shall be provided commensurate with requirement to complete 
the entire work within the stipulated period. Nothing extra shall be payable on this account. Adequate 
number/sets of equipment in working condition, along with adequate stand-by arrangements, shall be 
deployed during entire construction period. It shall be ensured by the Contractor that all the equipment, 
Tools & Plants, machineries etc. provided by him are maintained in proper working conditions at all times 
during the progress of the work and till the completion of the work. Further, all the constructional tools, 
plants, equipment and machineries provided by the Contractor, on site of work or his work shop for this 
work, shall be exclusively intended for use in the construction of this work and they shall not be shifted / 
removed from site without the permission of the Engineer-in-Charge. 

  
5.5 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any 

pre-delivery of the material not required for immediate consumption shall not be accepted and thus 
not paid for. 

  
6.0 DEFECT LIABILITY PERIOD (REFUND OF SECURITY DEPOSIT) : 
  

 The defect liability / maintenance period shall be 12 months after the date of completion of work for this 

contract agreement. The Security Deposit shall be released after the defect liability period of 06 months 

after completion of work and for this, the contractor shall have to produce a certificate Stating that no 

defects are pending for rectification from the Engineer-in-charge, but subject to other provisions 

specified elsewhere in the contract agreement. 

 

7.0 APPLICABLE PERMITS: 
 

7.1 The contractor(s) shall give to the Municipality, police and other authorities all necessary notices etc. 
that may be required by law and obtain all requisite licenses for temporary obstructions, enclosures 
etc. and pay all fee, taxes and charges which may be levied on account of these operations in executing 
the contract. He shall make good any damage to the adjoining property whether public or private and 
shall supply and maintain lights either for illumination or for cautioning the public at night. 

  
7.2 The contractor shall ensure that applicable permits mandated by the local bodies and in case warranted 

for this work are obtained as required under the Applicable Laws. 
 
8.0 LOCAL BYE-LAWS: 
 

8.1 The building work shall be carried out in the manner complying in all respects with the requirements of 

relevant bye-laws of the local body under the jurisdiction of which the work is to be executed or as 

directed by the Engineer-in-Charge and nothing extra shall be paid on this account. 
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8.2 Some restrictions may be imposed by the local police etc. on the working time and for movement of 

labour, materials etc. the contractor shall be bound to follow all such restrictions/instructions and 

nothing extra shall be payable on this account. 

  
8.3 The contractor shall not stack building material on the road or on the land owned by any other authority, 

as the case may be. In case, the Contractor is found stacking the building material as stated above, 

he shall be liable to pay the stacking charges as may be levied by local body or authority and also to 

face penal action as per the rules, regulations and bye-laws of the said body or authority. The Engineer-

in-Charge shall be at liberty to recover the sums due but not paid to the concerned authorities on the 

above counts from any sums due to the contractor including amount of the Security Deposit or 

Retention Money in respect of this contract or any other contract. 
 
9.0 DISPUTE REDRESSAL COMMITTEE 
 

9.1 In the first instance, the Registrar, Superintending Engineer, or the Chief Engineer shall positively give 

his decision on any matter relating to the contract, for which he is competent to do so. If the decision so 

given is not acceptable to the contractor due to any legitimate reason, efforts shall be made to reason 

with the contractor to arrive at a consensus that is reasonable and legitimate under the terms and 

conditions of the contract. If, however, no consensus can be reached, the matter shall be referred to the 

next higher authority, and if no consensus can be reached at that level too, then the Director shall refer 

the matter to the Dispute Redressal Committee (DRC) constituted as mentioned in the schedule ‘F’, for 

adjudication. In other words, cases shall be referred to the Committee only after exhausting all other 

remedies available with the officers of the department who are a party to the contract. 

  
9.2 The Registrar, whoever is party to the contract under dispute, shall present the case of the department before 

the Committee, alongside the contractor who shall present his case. The Committee shall hear both the 

parties, and suggest an amicable and legitimate solution to the problem, based on the principle of equity and 

natural justice. If the same is acceptable to both the parties, it shall be accepted by the officer in the department 

under whose competence the matter falls, and conveyed for implementation. If, however, the Committee fails 

to resolve the issue, the decision taken by the competent authority of the department in the matter would 

stand. It would then be up to the contractor to either accept it, or to apply for arbitration under the provisions 

of the contract. 
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ADDITIONAL CONDITIONS 
 
1.0 QUALITY ASSURANCE/TESTING OF MATERIALS: - 
 
 
1.1.1 With each Running Bill, the details of test carried out shall be submitted by the contractor as per Performa 

given in the tender document. 

 

1.1.2 The Contractor shall at his own risk and cost make all arrangements and shall provide all such facilities including 

material and labour, the Engineer-in-Charge may require for collecting, preparing, forwarding the required 
number of samples for testing as per the frequency of test stipulated in the contract specifications or as 

considered necessary by the Engineer-in-Charge, at such time and to such places, as directed by the 
Engineer-in-Charge. Nothing extra shall be payable for the above. 

 
1.1.3 The Contractor or his authorized representative shall associate in collection, preparation, forwarding and 

testing of such samples. In case he or his authorized representative is not present or does not associate him, 
the result of such tests and consequences thereon shall be binding on the Contractor .The Contractor  

            or his authorized representative shall remain in contact with the Engineer-in–Charge or his authorized 
representative associated for all such operations. No claim of payment or claim of any other kind, whatsoever, 
shall be entertained from the Contractor.   

1.1.4 The contractor shall ensure quality construction in a planned and time bound manner. Any sub-standard 

material / work beyond set out tolerance limit shall be summarily rejected by the Engineer-in-charge & 

contractor shall be bound to replace / remove such sub-standard / defective work immediately. If any material, 

even though approved by Engineer-In-Charge is found defective or not conforming to specifications shall be 

replaced / removed by the contractor at his own risk & cost. 
  
1.1.5 The Contractor shall submit, within 15 days after the date of award of work, a detailed and complete method 

statement for the execution, testing and Quality Assurance, of such items of works, as directed by the 
Engineer-in-Charge. All the materials to be used in the work, to give the finished work complete in all respects, 
shall comply with the requirements of the specifications and shall pass all the tests required as per 
specifications as applicable or such specifications / standards as directed by the Engineer-in-Charge. 
However, keeping the Quality Assurance in mind, the Contractor shall submit, on request from the Engineer-
in-Charge, his own Quality Assurance procedures for basic materials and such items, to be followed during 
the execution of the work, for approval of the Engineer-in-Charge. 

 
1.2 SAMPLE OF MATERIALS:- 
 
1.2.1 All materials and fittings brought by the contractor to the site for use shall conform to the samples approved 

by the Engineer-in-Charge which shall be preserved till the completion of the work. If a particular brand of 
material is specified in the item of work in Schedule of Quantity, the same shall be used after getting the same 
approved from Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of work, 
the contractor shall submit the samples as per for approval of Engineer-in-Charge. For all other items, ISI 
Marked materials and fittings shall be used with the approval of Engineer-in-Charge. Wherever ISI Marked 
material / fittings are not available, the contractor shall submit samples of materials / fittings manufactured by 
firms of repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-Charge. 

 
 
1.2.2 The Contractor shall procure and provide all the materials from the manufacturers / suppliers as per the list 

attached with the tender documents, as per the item description and particular specifications for the work. The 
equivalent brand for any item shall be permitted to be used in the work, only when the specified make is not 
available. This is, however, subject to documentary evidence produced by the contactor for non-availability of 
the brand specified and also subject to independent verification by the Engineer-in-Charge. In exceptional 
cases, where such approval is required, the decision of Engineer-in-Charge as regards equivalent make of 
the material shall be final and binding on the Contractor. No claim, whatsoever, of any kind shall be entertained 
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from the Contractor on this account. Nothing extra shall be payable on this account. Also, the material shall 
be procured only after written approval of the Engineer-in-Charge. 

 
1.2.3 To avoid delay, contractor should submit samples / as stated above well in advance so as to give timely 

orders for procurement. If any material, even though approved by Engineer-in-Charge is found defective or 

not conforming to specifications shall be replaced / removed by the contractor at his own risk & cost. 

Samples including brand / quality of materials and fittings to be used in the work shall be got approved from 
the Engineer-in-Charge, well in advance of actual execution and shall be preserved till the completion of 

the work. 
 
1.2.4 BIS marked materials except otherwise specified shall also be subjected to quality test besides testing of 

other materials as per the specifications described for the item/material. Wherever BIS marked materials 
are brought to the site of work, the contractor shall, furnish manufacturer’s test certificate or test certificate 

from approved testing laboratory to establish that the material procured by the contractor for incorporation 

in the work satisfies the provisions of specifications relevant to the material and / or the work done. 
 

BIS marked items (except cement & steel for which separate provisions have been made) required on the 

work shall be got tested, for only important tests, which govern the quality of the product, as decided by the 

Engineer-in-Charge. The frequency of such tests (except the mandatory test) shall be 5% of the frequency 

as specified in BIS. For mandatory test, frequency shall be as specified in the CPWD Specifications. 
  

1.2.5 For certain items, if frequency of tests is neither mentioned in the CPWD Specifications nor BIS, then tests 
shall be carried out as per directions of Engineer-in-Charge. 

 
2.0 CEMENT & STEEL REINFORCEMENT 
 
2.1 Contractor has to procure Cement and Steel and has to produce manufacturers test certificate and challan 

for each lot of Cement & Steel Reinforcement procured at site. 
 
2.2 CEMENT:- 
 
2.2.1 The contractor shall procure 43 grade ordinary Portland Cement (OPC) conforming to IS: 269 / Portland 

Pozzolona Cement (PPC) conforming to IS: 1489 (Part-1) as required in the work from reputed 
manufacturers of cement as or any other reputed cement manufacture having a production capacity not 
less than 1 million Ton per annum as approved by ADG(SR-I), CPWD. The cement of approved make as 
aforesaid  in 50 kg. bags bearing manufacturer’s name and ISI marking, along with manufacturers test 
certificate for each lot shall be procured by the contractor. Portland Pozzolona Cement is to be used for 
RCC works only subject to fulfillment of conditions of circular No. CDO/SE(RR)/Fly ash (MAN) 02 dated 
09.04.09. However, if the contractor uses higher grade of cement or uses OPC only nothing extra shall be 
paid. The use of PPC shall be regulated as per the following conditions stipulated in the circular dated 
09.04.2009:- 

  
a IS:456-2000 Code of Practice for Plain and Reinforced Concrete (as amended up to date)  
 shall be followed in regard to Concrete Mix Portion and its production as under: 
 

i) The concrete mix design shall be done as “Design Mix Concrete” as prescribed in 
clause-9 of IS 456 mentioned above. 
  

ii Concrete shall be manufactured in accordance with clause 10 of above mentioned 
IS:456 covering quality assurance measures both technical and organizational, which 
shall also necessarily require a qualified Concrete Technologist to be available during  
manufacture of concrete for certification of quality of concrete. 
  

b Minimum M25 grade of concrete shall be used in all structural elements of RCC, both in loadBearing 
and framed structure. 

 



Signature of the Agency with seal 
 

45 

c. The mechanical properties such as modulus of elasticity, tensile strength, creep and shrinkage of fly ash 
mixed concrete or concrete using fly ash blended cements (PPCs) are not likely to be significantly 
different and their values are to be taken same as those used for concrete made with OPC. 

 
d. To control higher rate of carbonation in early ages of concrete both in fly ash admixed as well as PPC 

based concrete, water/binder ratio shall be kept as low as possible, which shall be closely monitored 

during concrete manufacture. 

  
If necessitated due to low water/binder ratio, required workability shall be achieved by use of chloride free 
chemical admixtures conforming to IS:9103. The compatibility of chemical admixtures and super 
plasticizers with each set OPC, fly ash and /or PPC received from different sources shall be ensured by 
trails. 

 
e. In environment subjected to aggressive chloride or sulphate attack in particular, use of fly ash admixed 

or PPC based concrete is recommended. In case, where structural concrete is exposed to excessive 
magnesium sulphate, fly ash substitution/content shall be limited to 18% by weight. Special type of 
cement with low C3A content may also be alternatively used. Durability criteria like minimum binder 
content and maximum water/binder ratio also need to be given due consideration in such environment. 
  

f. Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & arid regions, 
the minimum curing period shall be 14 days or its equivalent. 
 

g. Subject to General Guidelines detailed out as above, PPC manufactured conforming to IS:1489 (Part-I) 
shall be treated at par with OPC for manufacture of Design Mix Concrete for structural use in RCC. 
  

h. Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of cement, the certificate 
from the PPC manufacturer indicating the same shall be insisted upon before allowing use of such 
cements in works. 
  

i. While using PPC for structural concrete work, no further admixing of fly ash shall bePermitted. 
  

2.2.2 Samples of cement arranged by the contractor shall be taken by the Engineer-in-Charge and got tested in 
accordance with provisions of relevant BIS Codes. The cement for such testing purpose shall be supplied 
by the contractor free of charge. In case test results indicate that the cement arranged by the contractor 
does not conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the 
site by the contractor at his own cost within a week’s time of written order from the Engineer-in-Charge to 
do so. The cost of tests shall be borne by the contractor/department in the manner indicated below: 

  
i) By the contractor, if the results show that the cement does not conform to relevant BIS Codes. 

 

ii) By the department, if the results show that the cement conforms to relevant BIS Codes. 
 
 2.2.3 OPC& PPC bags shall be stored in separate godowns. Separate godowns for tested cement and fresh cement 

(under testing) to be constructed by the contractor at his own cost as per sketches given in C.P.W.D 
Specifications having weather-proof roofs and walls. The size of the cement godown is indicated in the 
sketches for guidance. The actual size of godown shall be as per site requirements and nothing extra shall 
be paid for the same. Each godown shall be provided with a single door with two locks. The keys of one 
lock shall remain with Engineer-in-Charge or his authorized representative of the work and that of other lock 
with the authorized agent of the contractor at the site of work so that the cement is issued from godown 
according to the daily requirement with the knowledge of both parties. The account of daily receipt and issue 
of cement shall be maintained in a register in the prescribed proforma and signed daily by the contractor or 
his authorized agent and Engineer-in-Charge or his authorized representative in token of its correctness. 
The day to day receipt and issue accounts of different grade/brand of cement shall be maintained separately 
in the standard proforma by the contractor or his authorized representative which shall be duly signed by 
the authorized representative of the Engineer-in-Charge before issue to the work on day to day basis. 
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2.2.4 The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as 

provided in the contract. The theoretical consumption of cement shall be worked out as per procedure 

prescribed in Clause-42 of the contract and shall be governed by the conditions laid therein. 

  
2.2.5 Cement brought to site and cement remaining unused after completion of work shall not be removed 

from site without written permission of the Engineer-in-Charge. 

  
2.2.6 Damaged cement shall be removed from site immediately by the contractor on receipt of notice in writing 

from the Engineer-in-charge. If he does not do so within three days of receipt of such notice, the Engineer-
in-charge shall get it removed at the cost of the contractor. 

  
2.2.7 In case the contractor brings surplus quantity of cement the same shall be removed from the site after 

completion of work by the contractor at his own cost after approval of the Engineer-in-Charge. 
  
2.2.8 Cement, which is not used within 90 days from its date of manufacture, shall be retested at approved 

laboratory. Until the results of such tests are found satisfactory, it shall not be used on the work. 
 
2.2.10 Compressive Strength of Cement 
 

The average compressive strength of at least three mortar cubes (area of face 50 cm2) composed of one part 
of cement, three parts of standard sand (conforming to IS 650:1996) by mass and P/4+3.0 percent (of 
combined mass of cement plus sand) water, and prepared, stored and tested in the manner described in IS 
4031 (Part 6): 1988, shall be as follows: 
 
a) 72 ± 1 hour not less than 23 MPa 
b) 162 ± 2 hour not less than 33 MPa 

c) 672 ± 4 hour not less than 43 MPa 

   
NOTE: - P is the item of water required to produce a paste of standard consistency (see asbelow) 
  
Consistency of Standard Paste:-  
The quantity of water required to produce a paste of standard consistency, to be used for the determination 
of the water content mortar for the compressive strength tests and for the determination of soundness and 
setting time, shall be obtained by the method described in IS 4031 (part 4) : 1988. 

 

PARTICULAR SPECIFICATIONS 
 
1. GENERAL 

 
1.1 The work shall be carried out as per CPWD Specifications 2009 Vol. I & II with up to date correction slips. 

  
1.2 The work shall be executed and measured as per metric dimensions given in the Schedule of quantities, 

drawings etc. (F.P.S. units wherever indicated are for guidance only). 
 
1.3 Wherever any reference to any Indian Standard Specification occurs in the documents relating to this contract, 

the same shall be inclusive of all amendments issued thereto or revisions thereof, if any. 
  
1.4 Unless otherwise specified in the schedule of quantities the rates for all items of the work shall be considered 

as inclusive of pumping out or bailing out water if required for which no extra payment will be made. This will 
include water encountered from any source, such as rains, floods, and sub-soil water table being high due to 
any other cause whatsoever. 

  
1.5 Unless otherwise specified in the schedule of quantities, particular specifications or CPWD specifications 

(subject to the order or preference) the rates tendered by the tenderer shall be all inclusive and shall apply to 
all lifts, all heights and all floor including terrace, leads and depths and nothing extra over and above the 
schedule of quantity shall be payable on this account. 
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1.6 The work shall be carried out in accordance with the Architectural drawings, structural drawings and approved 

shop drawings. The structural shop and architectural drawings shall have to be properly correlated before 
executing the work. In case of any difference noticed between architectural and structural drawings, the 
contractor shall obtain final decision of the Engineer-in-charge. In case of any discrepancy in the item given in 
the schedule of quantities appended with the tender and architectural drawings related to the relevant items, 
the former shall prevail unless and otherwise given in writing by the Engineer in charge. Nothing extra shall be 
payable on this account. 

 
1.7 Wherever any reference to any Indian Standards occurs in the documents relating to this contract, the same 

shall be inclusive of all amendments issued thereto or revisions thereof, if any, up to the date of receipt of 
tenders. 

 
1.8 The following additional specifications shall apply: 
  

1.8.1 All stone aggregate and stone ballast shall be of hard stone variety and to be obtained from quarries 
near & around to site of work, approved by the Department of Mines, Govt. of A.P. and as per direction 
of the Engineer in charge. Aggregate from other than natural resources shall comply with the 
requirements of IS : 383.  

1.8.2 Coarse sand should be obtained from sand quarries of nearby rivers, approved by the Department of 
Mines, Govt. of A.P. and as per direction of the Engineer in charge. Sand to be used for cement 
concrete work including RCC, mortar for masonry and plaster work shall be of standard quality and 
screened as required. It shall be clean sand.  
In case of non availability of sand, the agency may be permitted at the discretion of Engineer-in Charge 
to use crushed stone sand on their request on production of adequate proof of non availability of the 
same, provided it confirms to grading and other requirements given in CPWD specifications. The 
change in sand type or source would require revision of Mix Design of Concrete  
from the approved laboratories such as Andhra University/ Visakhapatnam or JNTU Kakinada or 
NCCBM Hyderabad, for which nothing extra shall be paid. In case of use of crushed stone sand, all 
necessary precautions for CC work, RCC work, masonry work, plaster work and all other related works 
shall be taken by the agency as per relevant CPWD specifications and BIS codes without any extra 
cost. 
  

1.9 The rates for all items of work shall unless clearly specified otherwise include for all floor levels of building and 
cost of all operations and all inputs of labour, material, T & P, scaffolding, wastages, watch and ward, other 
inputs, all incidental charges, all taxes, cess, VAT, duties, levies etc. required for execution of the work. 

  
1.10 All crossings, embedment etc. in walls and floors for water supply, drainage and sanitary pipes,fittings etc. shall 

be provided for individual walls and floors so as to avoid cuttings of masonry work and floors. All such areas 
shall be made good during finishing and nothing extra shall be payable on these accounts. 

 
1.11 Product delivery, storage and handling of chemicals. 
  

1.11.1 The contractor shall construct storage space for Chemicals to ensure that the storageconditions are as 
recommended by the manufactures. 

  
1.11.2 All the materials shall be procured and delivered in sealed containers with labels legible andintact. 
  

1.11.3 All the chemicals (polymers, epoxy, water proofing compound, plasticizer, Polysulphide, allexterior and 
interior paints, polish etc.) shall be procured in convenient packs say 20 litres/Kgs.} Capacity packing  

only or as approved by the Engineer-in-Charge, and not in bigger capacity containers, say 200 litre (Kgs.) drums 
unless otherwise specifically permitted by the Engineer-in-Charge. One sample from each lot of the 
chemical procured by the contractor shall be tested in a laboratory as approved by the Chief Engineer. 

  
1.11.4 All material required for the execution of the work shall be got approved, procured anddeposited with the 

Departmental supervisory staff. The materials shall be kept in joint custody of the contractor and the 
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Department. The watch and ward of such material shall, however, remain to be the responsibility of 
the contractor and no claim, whatsoever, on this account shall be entertained. Different containers of 
each chemical shall be serially numbered on packing and also consumed in that order. Day-to-Day 
account of receipt, issue and balance shall be regulated by the Department and proper account shall 
be maintained at site of work in the prescribed form as per the standard practice. 

  
1.11.5 All the chemicals shall be procured by the contractor directly from the manufacturer. Inexceptional 

circumstances, the contractor may be allowed to procure the materials from the authorized dealers of 
the manufacturers, if specifically permitted by the Engineer-in-Charge. 

  
1.11.6The original copies of challan / cash memos towards the quantity of various chemicals procured shall be 

made available by the contractor at the request from the Engineer-in- 

1.11.7 
 

Charge and a copy of the same shall be kept in record. 
 

The Name of manufacturers, manufacturer’s product identification, manufacturer’s mixing 
  instructions, warning for handling and toxicity and date of manufacturing and shelf life shall 

1.11.8 
 

be clearly and legibly mentioned on the labels of the each container. 
 

The contractor shall submit for the chemicals procured, manufacturer’s and / or authorized 
  dealer’s  certificate  regarding  supplying  and  verifying  conformance  to  the  material 

1.11.9 
 

Specifications, as specified. 
 

All filled containers shall be handled in safe manner and in a way to avoid breaking container seals 
 
1.11.10 

 
Empty containers of the chemicals should not be removed from site till  the completion of 

 
 
1.11.11 

work and shall be removed only with the written  approval of the Engineer-in-Charge. 
 

All arrangements for measuring, dosing and mixing of material / chemicals at site have to 

1.11.12 

be made by the contractor. 
 
Contractor shall suitably advise his site Engineer and all the workers as regards safe 

  handling of chemicals. Necessary protective and safety equipments in form of hand gloves, 

1.11.13 

goggles etc. shall be provided by the contractor and be also used at site. 
 
All incidental charges of any kind including cartage, storage and wastage and safe custody 

  of material etc. shall be borne by the contractor and no claim, whatsoever, shall be 

1.11.14 

Entertained on this account. 
 
The chemicals shall be tested in an independent laboratory as approved by the Chief 

  Engineer at the frequency as specified. If required, more samples may have to be tested as 
  per the directions of the Engineer-in-Charge. Nothing extra shall be payable on this 
  account.  However, testing charges shall be borne by the department for the samples 

  
satisfying the requirements specified in the tender. 
 

2. EARTH WORK:- 
 

2.1Earth work shall be executed as per CPWD specifications. 
  

2.2 Excavation shall be undertaken to the width of footing including necessary margins for construction operation 
as per drawing or directed otherwise. Where the nature of soil or the depth of the trench and season of the 
year, do not permit vertical sides, the contractor at his own expense shall put up the necessary shoring, 
strutting and planking or cut slopes with or without steps, to a safer angle or both with due regard to the 
safety of personnel and works and to the satisfaction of the Engineer. Measurement of plan area of 
excavation for payment shall only be permitted. 

 
2.3 All the major excavation shall be carried out by mechanical excavator. No extra payment shallbe made for 
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that. 
 

2.4 The contractor shall make at his own cost all necessary arrangements for maintaining waterlevel, in the area 

where works are under execution low enough so as not to cause any harm to the works or problems in 

carrying out with the execution and the rates for all items of work shall be considered as inclusive of pumping 

out or bailing out water, if required and for which no extra payment shall be made. This will include water 

coming from any source, such as rains, accumulated rain water, floods, leakages from sewer and water 

mains subsoil water table being high or due to any other cause whatsoever. The contractor shall make 

necessary provision of pumping, dredging, bailing out water coming from all above sources and excavation 

and other works shall be kept free of water by providing suitable system approved by the Engineer-in-

Charge. 
 

2.5De-watering required, if any, shall be done conforming to BIS Code IS: 9759 (guide lines for de-watering during 
construction) and / or as per the specifications approved by the Engineer-in-Charge. Design of an 
appropriate and suitable dewatering system shall be the Contractor’s responsibility. Such scheme shall be 
modified / augmented as the work proceeds based on fresh information discovered during the progress of 
work, at no extra cost. At all times during the construction work, efficient drainage of the site shall be carried 
out by the Contractor and especially during the laying of plain cement concrete, taking levels, etc. The 
Contractor shall also ensure that there is no danger to the nearby properties and installations on account 
ofsuch lowering of water table. If needed, suitable precautionary measures shall be taken by the Contractor. 
Also the scheme of dewatering adopted shall have adequate built in arrangement to serve as stand-bye to 
attend to repair of pumps etc. and disruption of power / fuel supply. Nothing extra shall be payable on this 
account. 

  
2.6In trenches where surface water is likely to get into cut / trench during monsoons, a ring bund ofpuddle clay or 

by any other means shall be formed outside, to the required height, and maintained by the Contractor. Also, 
suitable steps shall be taken by the Contractor to prevent back flow of pumped water into the trench. Nothing 
extra shall be payable on this account. 

  



Signature of the Agency with seal 
 

50 

 
 

 

FORM OF BANK GUARANTEE BOND  
(For Removal of Defects After Completion) 

  
In consideration of the Registrar, SPAV  (hereinafter called “The Government”) having offered to accept 

the terms and conditions of the proposed agreement between _______________________ and 

__________________ (hereinafter called “the said contractor(s)” for the work  
______________________________ (hereinafter called “The said agreement”) having agreed to 

production of a irrevocable Bank Guarantee for ₹______________ (Rupees 
 
__________________________________ only) as security/guarantee from the contractor(s) for 

compliance of his obligations in accordance with the terms and conditions in the said agreement. 

  
1. We _________________________________ (hereinafter referred to as “the Bank) hereby 

undertake to (indicate the name of the bank) pay to the Government an amount not exceeding 

₹___________ (Rupees ____________________ only) on demand by the Government. 

  
2. We _____________________________ do hereby undertake to pay the amounts due and 

payable (indicate the name of the bank) under this Guarantee without any demure, merely on a demand 

from the Government stating that the amount claimed is required to meet the recoveries due or likely to 

be due from the said contractor(s). Any such demand made on the Bank shall be conclusive as regards 

the amount due and payable by the bank under this Guarantee. However, our liability under this guarantee 

shall be restricted to an amount not exceeding Rs.__________ (Rupees  
___________________ only). 
  
3. We, the said bank further undertake to pay to the Government any money so demanded 

notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending 

before any court or Tribunal relating thereto, our liability under this present being absolute and 

unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under and the contractor(s) shall have no claim against us for making such payment. 

  
4 We _________________________________ further agree that the guarantee herein 

contained shall (indicate the name of the Bank) remain in full force and effect during the period that would 

be taken for the performance of the said agreement and that it shall continue to be enforceable till all the 

dues of the Government under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged or till Engineer-in-Charge on behalf of the Government certified that the terms and 

conditions of the said agreement have been fully and properly carried out by the said contractor (s) and 

accordingly discharges this guarantee. 

 

5. We __________________________________ further agree with the Government that the 

government (indicate name of the bank) shall have the fullest liberty without our consent and without 

effecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 

agreement or to extend time of performance by the said contractor(s) form time to time or to postpone for 

any time or from time to time any of the powers exercisable by the Government against the said 

contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and 

we shall not be relieved from our liability by reason of any such variation, or extension being granted to 

the said contractor(s) or for any forbearance, act of omission on the part of the Government or any 

indulgence by the Government to the said contractor(s) or by any such matter or thing whatsoever which 

under the law relating to sureties would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

contractor(s). 

  
7. We _____________________________________ lastly undertake not to revoke this 

guarantee except (indicate the name of Bank) with the previous consent of the Government in writing. 

  
8. This guarantee shall be valid up to ____________________ unless extended on demand by 

Government. Notwithstanding anything mentioned above, our liability against this guarantee is restricted 

to ₹___________________ (Rupees ___________________ only) and unless a claim inwriting is lodged 

with us within six months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharged. 
 
 
 
 
Dated the ____________________ day of_____________________ for_____________________. 
 

(indicate the name of Bank) 
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GOVERNMENT OF ANDHRA PRADESH  

ABSTRACT 
Mines & Minerals – Amendments to Rule 10 of the Andhra Pradesh Minor Mineral Concession Rules,  

1966 – Orders – Issued.   
-------------------------------------------------------------------------------------------------------  

 INDUSTRIES AND COMMERCE (M.I) DEPARTMENT  

G.O.Ms.No:100 Dated: 31.10.2015 

Read the following:  
1. G.O.Ms.No. 198, Ind. & Com. (M.I) Dept., dt. 13.08.2009.  

2. Director of Mines & Geology, Letter No. 7598/P-MR/2014, dated.  

 09.10.2015.   
 

O R D E R: 
 

The following notification will be published in the Extra-Ordinary issue of the Andhra Pradesh 

Gazette dated. 01.11.2015.  
NOTIFICATION 

 

In exercise of the powers conferred by sub-section (1) of section 15 of the Mines & Minerals 

(Development and Regulation) Act, 1957 (Central Act 67 of 1957), the Governor of Andhra Pradesh 

hereby makes the following amendments to the Andhra Pradesh Minor Mineral Concession Rules, 

1966 issued in G.O.Ms.No. 1172, Industries and Commerce (M.I) Department, dated. 04.09.1967 and 

subsequently amended from time to time.  
AMENDMENTS  

In the said rules, Under Rule 10 for Schedules I and II, the following shall be substituted, 
namely;  

“SCHEDULE-I”  
RATES OF SEIGNIORAGE FEE 

 

Sl. Name of the Minor Mineral Unit Rate of Seigniorage Fee 

No.   (in Rupees) 

1 Building Stone  Rs.75 / 50 

2 Rough Stone/Boulders 
M3/MT 

(Rupees Seventy five / Fifty) 

2a Manufactured Sand  
  

3 Road Metal & Ballast   

3a Dimensional Stone used for MT Rs. 110 (Rupees one hundred and ten) 

 Kerbs & Cubes   
4 Lime kankar/Limestone MT Rs. 80 (Rupees Eighty) 

5 Lime shell MT Rs. 100 (Rupees one hundred) 
6 Marble M3/MT Rs. 250 / 100 

   (Rupees Two hundred fifty / one hundred) 
7 Mosaic Chips MT Rs. 50 (Rupees fifty) 

8 Morrum /Gravel & Ord. Earth M3/MT Rs. 30/20 (Rupees Thirty / Twenty) 

9 Ordinary Sand MT Rs. 50 (Rupees fifty) 

10 Shingle M3/MT Rs. 75/50 (Rupees Seventy five / Fifty) 

11 Chalacedony Pebbles M3/MT Rs. 75/50 (Rupees Seventy five / Fifty) 

12 Fullers Earth/Bentonite MT Rs. 150 (Rupees one hundred and fifty) 

13 Shale/Slate MT Rs. 150 (Rupees one hundred and fifty) 

14 Rehmati M3/MT Rs. 30/20 (Rupees Thirty / Twenty) 

15 Limestone Slabs:   

(i) Colour Sq.Mt/MT Rs. 8/- (Rupees Eight) per Sq.Mt or Rs. 

(ii) White Sq.Mt/MT 100/- (Rupees Hundred) per MT whichever 

(iii) Black Sq.Mt/MT is higher. 
16 Ordinary Clay, Silt and Brick  Rs. 6000/- (Rupees Six thousand) per kiln 

 Earth used in the 
- 

per annum for Bricks and Tiles. 
 Manufacture of Bricks  
   

 including Mangalore Tiles   
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SCHEDULE-II 
 

Rate of Dead Rent 
 

Sl. Name of the Minor Mineral Rate of Dead Rent per 
No.  hectare per Annum 

  (in Rupees) 
1 Black Granite Rs.1,00,000/- 

  (Rupees one lakh) 
2 Colour Granite Rs.1,00,000/- (Rupees 

  one lakh) 
3 Limestone other than classified as major minerals used for lime Rs.50,000/- 

 burning for Building construction purposes, marble, boulders, building (Rupees Fifty 
 stone including stone used for Road Metal, Ballast concrete & other thousand) 
 construction purpose, Shale, Slate & Phyllites, Mosaic Chips, Fullers  

 Earth/Bentonite & Dimensional Stone used for Cubes and Kerbs.  
4 Gravel, Morrum, Ordinary Earth, Shingle, Limestone Slabs used for Rs.40,000/- 

 flooring  purpose  Limekankar,  Chalcedony  Pebbles  used  in  the (Rupees Forty 
 building purpose Lime-shell for burning used for building purpose and thousand) 

 Rehmati  
 

2. This order shall come into force w.e.f. 01.11.2015.  
3. This order issued with the concurrence of Finance Department vide 
their No. 4519/PFS/2015, Dt.12.10.2015. 
 

 
(BY ORDER AND IN THE NAME OF THE GOVERNOR OF ANDHRA PRADESH) 

 

M. GIRIJA SHANKAR,  
SECRETARY TO GOVERNMENT (MINES & FP) (FAC) 

 

To  
The Commissioner of Printing, Stationary & Stores Purchase (Ptg. Wing), Hyderabad. (He is requested 
to publish the above Notification in the Extra-ordinary issue of Andhra Pradesh, and arrange to send 
1000 copies of the same to Government in Industries & Commerce 
(M.I) Department). 
The Director of Mines & Geology, Andhra Pradesh, Hyderabad.  
The Chief Executive Officer, SERP, Hyderabad.  
All the Joint Director / Deputy Director / Asst. Director of Mines & Geology through the Director of 
Mines & Geology, Hyderabad. 
Copy to:  
The Secretary to Govt, Ministry of Mines, GoI. 
The Law (A) Department. 
The Finance Department.  
The P.S to Hon’ble Minister for Women Empowerment, Child Welfare and Disabled & Senior Citizens 
Welfare and Mines & Geology. 
The Secretary to Govt., (Mines), CM’s office.  
SF/SC  

//FORWARDED: BY ORDER//  
SECTION OFFICER 
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PART – C 
PRICE BID 
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Tender Inviting Authority: School of Planning and Architecture, Vijayawada 
 

Schedule of items  

Name of Work:Construction of Basketball court adjacent to western side of Academic Block at SPA Vijayawada, 

ITI road, Vijayawada -520008 

Size of Basket Ball Court: 32mx16.5m 

Contract No:  09/SPAV/ES-SPORTS/2020-21/R2  

Name of the Bidder/ 
Bidding Firm / 
Company : Do not quote the rates here,to be quoted online in CPPP 

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant 

columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )  

NUMBER 
# 

TEXT # NUMBER 
# 

TEXT # NUMBER # NUMBER # TEXT # 

Sl. No. Item Description Quantity Units  RATE 
Inclusive of 
all taxes In 
Figures To 
be entered 
by the 
Bidder in 
Rs.      P  

Total 
Amount 
inclusive of 
all Taxes 
             in 
Rs.      P 

Total 
Amount  
In Words 

1 2 3 4 5 6 7 
 

 
          

1 Earth work in excavation by mechanical 

means (Hydraulic excavator) / manual means 

in foundation trenches or drains (not 

exceeding 1.5 m in width or 10 sqm on plan), 

including dressing of sides and ramming of 

bottoms, lift up to 1.5 m, including getting out 

the excavated soil and disposal of surplus 

excavated soil as directed, within a lead of 50 

m 

     

1.01 All kinds of soil 165 Cum Do not quote 
the rate 
here  

0.00 INR Zero 
Only 

2 Surface dressing of the ground including 

removing vegetation and inequalities not 

exceeding 15 cm deep and disposal of 

rubbish, lead up 

to 50 m and lift up to 1.5 m 

     

2.01 All kinds of soil 528 Sqm Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

3 Providing and laying in position cement 

concrete of specified grade excluding the 

cost of centering and shuttering - All work up 

to plinth level 

     

3.01 1:5:10 (1 cement : 5 fine sand : 10 graded 

stone aggregate 40 mm nominal size) 

55 Cum Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

4 Providing and laying in position specified 

grade of reinforced cement concrete, 

excluding the cost of centering, shuttering, 

finishing and reinforcement - All work up to 

plinth level 

     

4.01 1:1.5:3 (1 cement : 1.5 coarse sand (zone-

III): 3 graded stone 

aggregate 20 mm nominal size) 

68 Cum Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

5 Steel reinforcement for R.C.C. work including 

straightening, cutting, bending, placing in 

position and binding all complete upto plinth 

level 
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5.01 Thermo-Mechanically Treated bars of grade 

Fe-500D or more 

1500 kg Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

6 Centering and shuttering including strutting, 

propping etc. and removal of form for 

     

6.01 Columns, Pillars, Piers, Abutments, Posts 

and Struts 

13 Sqm Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

7 12 mm cement plaster of mix 
     

7.01 1:4 (1 cement: 4 fine sand) 10 Sqm Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

8 Wall painting with acrylic emulsion paint of 

approved brand and manufacture to give an 

even shade for basket ball posts 

     

8.01 Two or more coats on new work 08 Sqm Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

9 Providing vacuum dewatering flooring 

(Tremix floor) on freshly laid (with in 30 mins 

of laying) CC BED INCLUDING PROVIDING 

SIDE SHUTTERING WITH ms channels 

,vibrating concrete by using screed vibratos 

on suction dewatering using approved make 

equipment and finishing the top surface to 

required level and grade using power trowels 

of strand market rate to include  for covering 

the finished concrete surface with 200 micron 

thick polythene sheet and curing etc 

528 Sqm Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

10 Supplying, filling and spreading of gravel with 

required level including consolidation 

watering etc complete all as directed by 

Engineer in charge 

45 Cum Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

11 Compaction of  sub grade with power road 

roller of 8 to 12 tonne capacity all complete as 

per direction of Engineer-in-charge 

530 Sqm Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

12 Providing and fixing of  basket ball post 

accessories(1 pair- 2 nos) 

each no consisting of :                                                                                                                           

1.Acrulic fiber board= size of 1.80mx1.05 m of 

30 mm thickness 

2.Board Supporting frame =L angle size of 

20mmx30mmx3 mm thickness 

3.MS Ring= 0.45 m dia and thickness of ring 

is 20 mm 

4.Acrulic board fixed with Ms Plate size of 

200mmx200 mm x3 thick with the supporting 

04 nos of Anchor bolts 

01 Job Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

13 Provision for unforeseen items like tree 

guards, raising of manholes etc i.e  

     

13.01 a. Raising of  03 nos  sewage manholes,  and 

02 nos of electrical manholes  top levels and 

the same top levels are matching the basket 

ball court top level with proper finishing 

01 Job Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

13.02 b. Providing and fixing 08 nos of tree guards 

consisting  size of MS mesh  size of (20mm 

x20mm  box type) with 600 dia width and 2mtr 

height from ground level  complete all as 

directed by Engineer in charge 

01 Job Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

13.03 c.Removing of existing basket ball posts -02 

nos 

01 Job Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

13.04 d. Raising of existing drain  along with Basket 

ball court –  and the same top levels are 

matching the basket ball court top level with 

proper finishing -Drain Top covers consisting 

MS grating size of 300 mm wide (including 

chipping existing brick work or concrete etc)  

01 Job Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

14 Forming groove for construction joints with 

uniform size in the top layer of concrete as per 

approved pattern of panels and finishing the 

groove complete as per specifications 

(Pannel size: 4x4 & Groove size;6 mm 

x20mm) 

160 RMT Do not quote 
the rate 

here  

0.00 INR Zero 
Only 
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All the drawings are placed in Annexure 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

15 Filling of Grooves by Poly sulphide chemical 
sealant  complete all as per  specifications: 
Gun Grade – Non Sag (G):Shall be 
compounds which when properly mixed permit 
application in joints on inclined 
or vertical surface without sagging at ambient 
temp. between 4 Deg. C and 40 Deg. C.                                                                                                                        
A properly mixed compound shall be suitable 
for satisfactory application for at least 4 hours 
when maintained at a temperature of 25 
Deg.C ± 2 Deg.C and relative humidity of 50% 
± 5%. It shall also be suitable for application 
for atleast 1 hour at temperature of 45 
Deg.C. Test method as per Appendix-D of BS 
4254.  

160 RMT Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

16 Painting for  Synthetic enamel paint for Basket 
ball court marking and 2nos of  basket ball 
poles complete all as directed by engineer in 
charge 

01 Job Do not quote 
the rate 

here  

0.00 INR Zero 
Only 

Total in 
Figures 

      
 

0.00 INR Zero 
Only 

Quoted 
Rate in 
Words 

  INR Zero Only 
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       Annexure 

       (Drawings) 
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